



STATE OF WASHINGTON  
DEPARTMENT OF ENTERPRISE SERVICES

1500 Jefferson Street SE, Olympia, WA 98501

## ADDENDUM #2 to RFP

6/28/2023

Fire Services Training Center  
Bates Technical College, Tacoma, Washington  
DES Project No. 2023-166

This addendum consists of:

### Answers to Questions

- **Question 1:** The substantial completion date listed in section 1.1A of the RFP indicates that the project is anticipated to achieve substantial completion by February 2025. In the proprietary meeting on Friday June 23<sup>rd</sup>, it was mentioned that there is flexibility in the substantial completion. What is the ideal substantial completion date or when is the latest the project could achieve substantial completion?

**Answer 1:** The ideal substantial completion is February 2025. The latest the project could achieve Substantial Completion is August 2025.

- **Question 2:** RFP Section 3.2.I. (attachments to the proposal) item 2 references the Confidentiality Certificate. Signed Confidentiality Agreements were submitted by all our team members at the Proprietary meeting. Is there an additional need to submit these agreements again with our RFP response?

**Answer 2:** All signed Confidentiality Agreements shall be submitted as attachments to the proposal.

- **Question 3:** RFQ Section 2.2 indicates that the Proprietary Meeting notes are due on June 30, RFP Section 2.2.4 indicates that the Proprietary Meeting notes are to be submitted as an attachment to our proposals when we submit on July 13. Please verify that the current expectation is that the minutes get submitted with the RFP response on the 7/13.

**Answer 3:** Proprietary Meeting Notes shall be submitted on Friday, June 30<sup>th</sup>, and do not need to be included as an attachment to the proposal.

- **Question 4:** Will you be re-issuing the Price Factor Form with updated dates in your next addendum also?

**Answer 4:** An updated price factor form is attached to this addendum.