



STATE OF WASHINGTON  
DEPARTMENT OF ENTERPRISE SERVICES

1500 Jefferson Street SE, Olympia, WA 98501

ADDENDUM NO. 5  
July 28, 2014

The Washington State Department of Enterprise Services  
Project No. 2013-295  
Request for Proposal – Design-Build  
Pierce County Readiness Center  
Camp Murray, Tacoma, WA

This Addendum consists of one part: (1) **One** clarification

1. This following responses are offered to submitted D/B Finalist questions:

#	Date	Reference Section	Issue	DES Response
1	6/25	Addendum #4 Item #5	<p>The response issued stated: <i>Change RFP 2.B "Substantial Completion, to read: "387 calendar days following Notice to Proceed".</i></p> <p>This does not identify which notice to proceed, design or construction, or if fast-track execution is pursued.</p>	<p>Change 2.B "Contract Award/NTP" to read: <i>"Contract Award/NTP for Design"</i></p> <p>Add the following after "Contract Award/NTP for Design: "NTP/Site Construction/Foundations: Following NGB Review and Approval of Approval of 50% Design Submission"</p> <p>Add the following after "NTP/Site Construction/Foundations: "NTP/Building and Remaining Scope: Following NGB Review and Approval of Approval of 100% Design Submission"</p> <p>Change RFP 2.B "Substantial Completion to read "387 calendar days following NTP/Building and Remaining Scope".</p> <p>Article 7.2.1: after "Notice to Proceed add "for Building and Remaining Scope"</p>

Attachments: None

This Addendum does not amend the due date or time for Proposals. Proposals continue to be due on July 31, 2014 not later than 3:00 PM.