

FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
COMBINED CONSENSUS SCORING SHEET

This Scoresheet Becomes Public Record

Project description	Pierce College, Puyallup STEM Building
Project Number	2020-148
Name of Selection Panel Chair	Chris Gizzi

PHASE 1		Date	Phase 1 TOTAL WEIGHTED SCORES OF PANEL MEMBERS					Number of Submitting Firms	13	
Firms		Chris Gizzi	Paul Fiedler	Sylvia James	Sue Soller	Jeff Brown		TOTAL WEIGHTED SCORE	RANK ORDER	
		total weighted	total weighted	total weighted	total weighted	total weighted				
1	Forma / Opsis / MSGS	77.8	89.3	100.3	84.6	69.4		421	11	
2	Skanska / LMN	92.8	100.5	89.5	97.2	77.9		458	4	
3	PCL / Carrier Johnson	74.8	86.3	88.5	84.4	69.6		403	12	
4	Clark / ZGF	78.8	96.3	88.8	98.4	84.6		447	6	
5	Sellen / McGranahan	90.5	97.8	102.8	90.2	76.2		457	5	
6	Mortenson / Mithun	91.8	103.5	90.8	99.0	78.9		464	3	
7	Turner / SRG	79.4	86.3	90.8	87.7	52.5		397	13	
8	Lewis / Miller Hull	91.2	96.8	101.5	98.7	88.4		477	1	
9	Absher / Integrus	87.9	94.5	104.0	90.5	90.4		467	2	
10	HWS / B&H / Architecture for Everyone	76.6	99.8	86.3	96.4	72.2		431	8	
11	Walsh Group / SSW	78.6	100.3	94.0	94.4	60.5		428	9	
12	Korsmo / NAC	80.2	91.3	93.5	97.4	74.6		437	7	
13	BNBuilders / Perkins&Will	83.5	93.8	90.0	78.4	79.9		426	10	
PHASE 2 Proposals		DATE:	TOTAL WEIGHTED SCORES OF PANEL MEMBERS					Number of Firms Interviewed	3	
Firms		Chris Gizzi	Paul Fiedler	Sylvia James	Sue Soller	Jeff Brown		TOTAL WEIGHTED SCORE	RANK ORDER	
1	Absher / Integrus	82.4	90.2	90.6	82.0	94.1		439		
2	Lewis / Miller Hull	78.4	90.0	90.0	94.7	92.6		446		
3	Mortenson / Mithun	80.4	78.8	87.2	89.1	91.6		427		
FULL PROCUREMENT		TOTAL WEIGHTED SCORES OF PANEL MEMBERS						TOTAL WEIGHTED SCORE	FINAL RANK ORDER	
Firms		Chris Gizzi	Paul Fiedler	Sylvia James	Sue Soller	Jeff Brown				
1	Absher / Integrus	87.4	91.5	93.5	86.9	92.7		452	1	
2	Lewis / Miller Hull	80.7	88.9	89.8	92.6	89.3		441	2	
3	Mortenson / Mithun	83.5	80.3	81.7	89.5	90.4		425	3	

SELECTION PANEL REACHED CONSENSUS:

Chris Gizzi
Chris Gizzi (Aug 10, 2021 10:45 PDT)

Sylvia D. James
Sylvia D. James (Aug 11, 2021 08:44 PDT)

Jeff Brown
Jeff Brown (Aug 10, 2021 10:50 PDT)

Jeff Brown

Paul Fiedler

Sue Soller
Sue Soller (Aug 11, 2021 13:44 PDT)

Sue Soller

FACILITY PROFESSIONAL SERVICES
DESIGN BUILDER SELECTION
PHASE I SCORING SHEET

This Scoresheet Becomes Public Record

Project description Pierce College, Puyallup STEM Building	
Date of Evaluation 6/22/2021	Project Number 2020-148
Name of Selection Panel Member Chris Gizzi	

CRITERIA	Team Organization		Demonstrated Experience		Design Mgmt. & Excellence		Project Controls		DB Construction Experience		TOTAL RAW SCORE	TOTAL WEIGHTED SCORE
	RAW	25%	RAW	15%	RAW	25%	RAW	20%	RAW	15%		100%
1 Forma / Opsis / MSGS	74	18.5	74	11.1	82	20.5	80	16.0	78	11.7	388	77.8
2 Skanska / LMN	95	23.8	92	13.8	92	23.0	92	18.4	92	13.8	463	92.8
3 PCL / Carrier Johnson	70	17.5	72	10.8	80	20.0	80	16.0	70	10.5	372	74.8
4 Clark / ZGF	80	20.0	70	10.5	80	20.0	80	16.0	82	12.3	392	78.8
5 Sellen / McGranahan	90	22.5	90	13.5	92	23.0	90	18.0	90	13.5	452	90.5
6 Mortenson / Mithun	93	23.3	92	13.8	90	22.5	92	18.4	92	13.8	459	91.8
7 Turner / SRG	76	19.0	74	11.1	82	20.5	84	16.8	80	12.0	396	79.4
8 Lewis / Miller Hull	94	23.5	92	13.8	90	22.5	88	17.6	92	13.8	456	91.2
9 Absher / Integrus	90	22.5	93	14.0	86	21.5	82	16.4	90	13.5	441	87.9
10 HWS / B&H / Architecture for Everyone	70	17.5	74	11.1	80	20.0	80	16.0	80	12.0	384	76.6
11 Walsh Group / SSW	76	19.0	76	11.4	82	20.5	80	16.0	78	11.7	392	78.6
12 Korsmo / NAC	84	21.0	72	10.8	84	21.0	80	16.0	76	11.4	396	80.2
13 BNBuilders / Perkins&Will	86	21.5	80	12.0	88	22.0	80	16.0	80	12.0	414	83.5
14												
15												
16												
17												
18												
19												
20												
COMMENTS:												

Chris Gizzi
Chris Gizzi (Aug 10, 2021 10:45 PDT)

Chris Gizzi

6/22/2021
Date

FACILITY PROFESSIONAL SERVICES
DESIGN BUILDER SELECTION
PHASE I SCORING SHEET

This Scoresheet Becomes Public Record

Project description Pierce College, Puyallup STEM Building	
Date of Evaluation 6/22/2021	Project Number 2020-148
Name of Selection Panel Member Paul Fiedler	

CRITERIA	Team Organization		Demonstrated Experience		Design Mgmt. & Excellence		Project Controls		DB Construction Experience		TOTAL RAW SCORE	TOTAL WEIGHTED SCORE
	RAW	25%	RAW	15%	RAW	25%	RAW	25%	RAW	15%		100%
1 Forma / Opsis / MSGS	80	20.0	80	12.0	90	22.5	85	21.3	90	13.5	425	89.3
2 Skanska / LMN	100	25.0	95	14.3	95	23.8	90	22.5	100	15.0	480	100.5
3 PCL / Carrier Johnson	70	17.5	85	12.8	90	22.5	80	20.0	90	13.5	415	86.3
4 Clark / ZGF	80	20.0	100	15.0	95	23.8	90	22.5	100	15.0	465	96.3
5 Sellen / McGranahan	90	22.5	95	14.3	100	25.0	90	22.5	90	13.5	465	97.8
6 Mortenson / Mithun	100	25.0	100	15.0	100	25.0	100	25.0	90	13.5	490	103.5
7 Turner / SRG	80	20.0	80	12.0	80	20.0	95	23.8	70	10.5	405	86.3
8 Lewis / Miller Hull	95	23.8	85	12.8	95	23.8	95	23.8	85	12.8	455	96.8
9 Absher / Integrus	95	23.8	90	13.5	85	21.3	90	22.5	90	13.5	450	94.5
10 HWS / B&H / Architecture for Everyone	100	25.0	100	15.0	90	22.5	95	23.8	90	13.5	475	99.8
11 Walsh Group / SSW	90	22.5	90	13.5	100	25.0	100	25.0	95	14.3	475	100.3
12 Korsmo / NAC	80	20.0	85	12.8	90	22.5	90	22.5	90	13.5	435	91.3
13 BNBuilders / Perkins&Will	80	20.0	85	12.8	95	23.8	95	23.8	90	13.5	445	93.8
14												
15												
16												
17												
18												
19												
20												
COMMENTS:												

Paul Fiedler

Paul Fiedler

6/22/2021
Date

FACILITY PROFESSIONAL SERVICES
DESIGN BUILDER SELECTION
PHASE I SCORING SHEET

This Scoresheet Becomes Public Record

Project description Pierce College, Puyallup STEM Building	
Date of Evaluation 6/22/2021	Project Number 2020-148
Name of Selection Panel Member Sylvia James	

CRITERIA	Team Organization		Demonstrated Experience		Design Mgmt. & Excellence		Project Controls		DB Construction Experience		TOTAL RAW SCORE	TOTAL WEIGHTED SCORE	
	Scores	RAW	25%	RAW	15%	RAW	25%	RAW	20%	RAW			15%
1 Forma / Opsi / MSGS		90	22.5	100	15.0	95	23.8	95	19.0	100	20.0	480	100.3
2 Skanska / LMN		80	20.0	85	12.8	75	18.8	90	18.0	100	20.0	430	89.5
3 PCL / Carrier Johnson		80	20.0	85	12.8	75	18.8	85	17.0	100	20.0	425	88.5
4 Clark / ZGF		80	20.0	80	12.0	75	18.8	90	18.0	100	20.0	425	88.8
5 Sellen / McGranahan		95	23.8	100	15.0	100	25.0	95	19.0	100	20.0	490	102.8
6 Mortenson / Mithun		80	20.0	85	12.8	80	20.0	90	18.0	100	20.0	435	90.8
7 Turner / SRG		80	20.0	85	12.8	80	20.0	90	18.0	100	20.0	435	90.8
8 Lewis / Miller Hull		95	23.8	100	15.0	95	23.8	95	19.0	100	20.0	485	101.5
9 Absher / Integrus		100	25.0	100	15.0	100	25.0	95	19.0	100	20.0	495	104.0
10 HWS / B&H / Architecture for Everyone		60	15.0	80	12.0	85	21.3	90	18.0	100	20.0	415	86.3
11 Walsh Group / SSW		80	20.0	100	15.0	80	20.0	95	19.0	100	20.0	455	94.0
12 Korsmo / NAC		85	21.3	80	12.0	85	21.3	95	19.0	100	20.0	445	93.5
13 BNBuilders / Perkins&Will		80	20.0	80	12.0	80	20.0	90	18.0	100	20.0	430	90.0
14													
15													
16													
17													
18													
19													
20													
COMMENTS:													

Sylvia D. James
Sylvia D. James (Aug 11, 2021 08:27 PDT)
Sylvia James

6/22/2021
Date

FACILITY PROFESSIONAL SERVICES
DESIGN BUILDER SELECTION
PHASE I SCORING SHEET

This Scoresheet Becomes Public Record

Project description Pierce College, Puyallup STEM Building	
Date of Evaluation 6/22/2021	Project Number 2020-148
Name of Selection Panel Member Sue Soller	

CRITERIA	Team Organization		Demonstrated Experience		Design Mgmt. & Excellence		Project Controls		DB Construction Experience		TOTAL RAW SCORE	TOTAL WEIGHTED SCORE
	RAW	25%	RAW	15%	RAW	25%	RAW	20%	RAW	15%		100%
1 Forma / Opsi / MSGS	80	20.0	78	11.7	85	21.3	80	16.0	78	15.6	401	84.6
2 Skanska / LMN	88	22.0	92	13.8	95	23.8	94	18.8	94	18.8	463	97.2
3 PCL / Carrier Johnson	85	21.3	75	11.3	85	21.3	75	15.0	78	15.6	398	84.4
4 Clark / ZGF	93	23.3	92	13.8	95	23.8	94	18.8	94	18.8	468	98.4
5 Sellen / McGranahan	89	22.3	85	12.8	92	23.0	84	16.8	77	15.4	427	90.2
6 Mortenson / Mithun	92	23.0	95	14.3	95	23.8	95	19.0	95	19.0	472	99.0
7 Turner / SRG	80	20.0	88	13.2	90	22.5	85	17.0	75	15.0	418	87.7
8 Lewis / Miller Hull	92	23.0	93	14.0	95	23.8	95	19.0	95	19.0	470	98.7
9 Absher / Integrus	88	22.0	83	12.5	84	21.0	85	17.0	90	18.0	430	90.5
10 HWS / B&H / Architecture for Everyone	89	22.3	91	13.7	93	23.3	93	18.6	93	18.6	459	96.4
11 Walsh Group / SSW	89	22.3	90	13.5	88	22.0	90	18.0	93	18.6	450	94.4
12 Korsmo / NAC	90	22.5	93	14.0	94	23.5	94	18.8	93	18.6	464	97.4
13 BNBuilders / Perkins&Will	75	18.8	78	11.7	78	19.5	70	14.0	72	14.4	373	78.4
14												
15												
16												
17												
18												
19												
20												
COMMENTS:												

Sue Soller
Sue Soller (Aug 11, 2021 13:44 PDT)
Sue Soller

6/22/2021
Date

FACILITY PROFESSIONAL SERVICES
DESIGN BUILDER SELECTION
PHASE I SCORING SHEET

This Scoresheet Becomes Public Record

Project description Pierce College, Puyallup STEM Building	
Date of Evaluation 6/22/2021	Project Number 2020-148
Name of Selection Panel Member Jeff Brown	

CRITERIA	Team Organization		Demonstrated Experience		Design Mgmt. & Excellence		Project Controls		DB Construction Experience		TOTAL RAW SCORE	TOTAL WEIGHTED SCORE
	RAW	25%	RAW	15%	RAW	25%	RAW	20%	RAW	15%		100%
1 Forma / Opsis / MSGS	75	18.8	77	11.6	62	15.5	63	12.6	73	11.0	350	69.4
2 Skanska / LMN	66	16.5	81	12.2	82	20.5	80	16.0	85	12.8	394	77.9
3 PCL / Carrier Johnson	58	14.5	60	9.0	90	22.5	69	13.8	65	9.8	342	69.6
4 Clark / ZGF	90	22.5	82	12.3	79	19.8	90	18.0	80	12.0	421	84.6
5 Sellen / McGranahan	65	16.3	77	11.6	74	18.5	88	17.6	82	12.3	386	76.2
6 Mortenson / Mithun	62	15.5	72	10.8	90	22.5	85	17.0	87	13.1	396	78.9
7 Turner / SRG	51	12.8	49	7.4	50	12.5	52	10.4	63	9.5	265	52.5
8 Lewis / Miller Hull	80	20.0	86	12.9	92	23.0	95	19.0	90	13.5	443	88.4
9 Absher / Integrus	89	22.3	85	12.8	91	22.8	95	19.0	91	13.7	451	90.4
10 HWS / B&H / Architecture for Everyone	60	15.0	56	8.4	71	17.8	87	17.4	91	13.7	365	72.2
11 Walsh Group / SSW	57	14.3	58	8.7	64	16.0	61	12.2	62	9.3	302	60.5
12 Korsmo / NAC	82	20.5	71	10.7	66	16.5	74	14.8	81	12.2	374	74.6
13 BNBuilders / Perkins&Will	75	18.8	92	13.8	85	21.3	75	15.0	74	11.1	401	79.9
14												
15												
16												
17												
18												
19												
20												
COMMENTS:												

Jeff Brown
Jeff Brown (Aug 10, 2021 10:50 PDT)
Jeff Brown

6/22/2021
Date

FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE II SCORING SHEET

This Scoresheet Becomes Public Record

Project description Pierce College, Puyallup STEM Building	
Date of Evaluation 8/3/2021	Project Number 2020-148
Name of Selection Panel Member Chris Gizzi	

SCORING CRITERIA	Weighting	Absher / Integrus		Lewis / Miller Hull		Mortenson / Mithun	
		RAW SCORE	Weighted Score	RAW SCORE	Weighted Score	RAW SCORE	Weighted Score
OVERALL MANAGEMENT APPROACH	20%	90	18.0	80	16.0	70	14.0
How does the proposal show ability to meet time and budget requirements. Proposal identifies risks and challenges to the project and for each issue or challenge describe how to mitigate tis potential negative impacts and any other unique approaches or strength to implement such mitigation strategies.							
Design Development and Management	24%	70	16.8	90	21.6	80	19.2
GMP Development Plan	24%	90	21.6	70	16.8	80	19.2
Project Sequencing and Scheduling	24%	80	19.2	70	16.8	90	21.6
Safety	8%	85	6.8	90	7.2	80	6.4
DIVERSE BUSINESS INCLUSION PLAN (indicate included or not included)	Not Scored	included		included		included	
TOTAL SCORE (Weighted)	100%		82.4		78.4		80.4

COMMENTS:							
PRICE FACTOR (calcs this page only for all members)	5.0	4.00%	5	7.20%	2	4.75%	4
Lowest PF	4.0%						
FULL PROCUREMENT							
1. SOQ (Phase 1)	20%	87.9	17.6	91.2	18.2	91.8	18.35
2. PROPOSAL (Phase 2)	35%	82.4	28.8	78.4	27.4	80.4	28.1
3. PROPRIETARY MEETING	20%	90.0	18.0	85.0	17.0	80.0	16.0
4. INTERVIEW	20%	90.0	18.0	80.0	16.0	85.0	17.0
5. PRICE FACTOR	5%	4.0%	5.0	7.2%	2.0	4.8%	4.0
TOTAL SCORES	100%		87.4		80.7		83.5
Full Procurement FINAL RANK ORDER (not calculated)							

Chris Gizzi
Chris Gizzi (Aug 10, 2021 10:45 PDT)
Committee Member's Signature

FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE II SCORING SHEET

This Scoresheet Becomes Public Record

Project description Pierce College, Puyallup STEM Building	
Date of Evaluation 8/3/2021	Project Number 2020-148
Name of Selection Panel Member Paul Fiedler	

SCORING CRITERIA	Weighting	Absher / Integrus		Lewis / Miller Hull		Mortenson / Mithun	
		RAW SCORE	Weighted Score	RAW SCORE	Weighted Score	RAW SCORE	Weighted Score
OVERALL MANAGEMENT APPROACH	20%	85	17.0	90	18.0	70	14.0
How does the proposal show ability to meet time and budget requirements. Proposal identifies risks and challenges to the project and for each issue or challenge describe how to mitigate tis potential negative impacts and any other unique approaches or strength to implement such mitigation strategies.							
Design Development and Management	24%	85	20.4	100	24.0	70	16.8
GMP Development Plan	24%	90	21.6	80	19.2	90	21.6
Project Sequencing and Scheduling	24%	100	24.0	90	21.6	80	19.2
Safety	8%	90	7.2	90	7.2	90	7.2
DIVERSE BUSINESS INCLUSION PLAN (indicate included or not included)	Not Scored	included		included		included	
TOTAL SCORE (Weighted)	100%		90.2		90.0		78.8
COMMENTS:							
PRICE FACTOR (From Panel Chair sheet)	5.0	4.00%	5	7.20%	2	4.75%	4
FULL PROCUREMENT							
1. SOQ (Phase 1)	20%	94.5	18.9	96.8	19.4	103.5	20.7
2. PROPOSAL (Phase 2)	35%	90.2	31.6	90.0	31.5	78.8	27.6
3. PROPRIETARY MEETING	20%	90.0	18.0	100.0	20.0	70.0	14.0
4. INTERVIEW	20%	90.0	18.0	80.0	16.0	70.0	14.0
5. PRICE FACTOR	5%	4.0%	5.0	7.2%	2.0	4.8%	4.0
TOTAL SCORES	100%		91.5		88.9		80.3
Full Procurement FINAL RANK ORDER (not calculated)							

Paul Fiedler

Committee Member's Signature

FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE II SCORING SHEET

This Scoresheet Becomes Public Record

Project description Pierce College, Puyallup STEM Building	
Date of Evaluation 8/3/2021	Project Number 2020-148
Name of Selection Panel Member Sylvia James	

SCORING CRITERIA	Weighting	Absher / Integrus		Lewis / Miller Hull		Mortenson / Mithun	
		RAW SCORE	Weighted Score	RAW SCORE	Weighted Score	RAW SCORE	Weighted Score
OVERALL MANAGEMENT APPROACH	20%	95	19.0	90	18.0	80	16.0
How does the proposal show ability to meet time and budget requirements. Proposal identifies risks and challenges to the project and for each issue or challenge describe how to mitigate tis potential negative impacts and any other unique approaches or strength to implement such mitigation strategies.							
Design Development and Management	24%	95	22.8	95	22.8	80	19.2
GMP Development Plan	24%	85	20.4	90	21.6	95	22.8
Project Sequencing and Scheduling	24%	90	21.6	85	20.4	90	21.6
Safety	8%	85	6.8	90	7.2	95	7.6
DIVERSE BUSINESS INCLUSION PLAN (indicate included or not included)	Not Scored	included		included		included	
TOTAL SCORE (Weighted)	100%		90.6		90.0		87.2
COMMENTS:							
PRICE FACTOR (From Panel Chair sheet)	5.0	4.00%	5	7.20%	2	4.75%	4
FULL PROCUREMENT							
1. SOQ (Phase 1)	20%	104.0	20.8	101.5	20.3	90.8	18.2
2. PROPOSAL (Phase 2)	35%	90.6	31.7	90.0	31.5	87.2	30.5
3. PROPRIETARY MEETING	20%	90	18.0	85.0	17.0	75.0	15.0
4. INTERVIEW	20%	90	18.0	95.0	19.0	70.0	14.0
5. PRICE FACTOR	5%		5.0		2.0		4.0
TOTAL SCORES	100%		93.5		89.8		81.7
Full Procurement FINAL RANK ORDER (not calculated)							

Sylvia D. James
Sylvia D. James (Aug 11, 2021 08:56 PDT)
Committee Member's Signature

FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE II SCORING SHEET

This Scoresheet Becomes Public Record

Project description Pierce College, Puyallup STEM Building	
Date of Evaluation 8/3/2021	Project Number 2020-148
Name of Selection Panel Member Sue Soller	

SCORING CRITERIA	Weighting	Absher / Integrus		Lewis / Miller Hull		Mortenson / Mithun	
		RAW SCORE	Weighted Score	RAW SCORE	Weighted Score	RAW SCORE	Weighted Score
OVERALL MANAGEMENT APPROACH	20%	80	16.0	95	19.0	85	17.0
How does the proposal show ability to meet time and budget requirements. Proposal identifies risks and challenges to the project and for each issue or challenge describe how to mitigate tis potential negative impacts and any other unique approaches or strength to implement such mitigation strategies.							
Design Development and Management	24%	90	21.6	97	23.3	84	20.2
GMP Development Plan	24%	75	18.0	94	22.6	90	21.6
Project Sequencing and Scheduling	24%	80	19.2	92	22.1	96	23.0
Safety	8%	90	7.2	97	7.8	91	7.3
DIVERSE BUSINESS INCLUSION PLAN (indicate included or not included)	Not Scored	included		included		included	
TOTAL SCORE (Weighted)	100%		82		95		89
COMMENTS:							
PRICE FACTOR (From Panel Chair sheet)	5.0	4.00%	5	7.20%	2	4.75%	4
FULL PROCUREMENT							
1. SOQ (Phase 1)	20%	90.45	17.6	98.7	18.2	99	18.4
2. PROPOSAL (Phase 2)	35%	82	28.7	95	33.1	89	31.2
3. PROPRIETARY MEETING	20%	93	18.6	98	19.6	89	17.8
4. INTERVIEW	20%	85	17.0	98	19.6	91	18.2
5. PRICE FACTOR	5%	4.0%	5.0	7.2%	2.0	4.8%	4.0
TOTAL SCORES	100%		86.9		92.6		89.5
Full Procurement FINAL RANK ORDER (not calculated)							

Sue Soller
Sue Soller (Aug 11, 2021 13:44 PDT)
Committee Member's Signature

FACILITY PROFESSIONAL SERVICES

DESIGN BUILDER SELECTION
PHASE II SCORING SHEET

This Scoresheet Becomes Public Record

Project description Pierce College, Puyallup STEM Building	
Date of Evaluation 8/3/2021	Project Number 2020-148
Name of Selection Panel Member Jeff Brown	

SCORING CRITERIA	Weighting	Absher / Integrus		Lewis / Miller Hull		Mortenson / Mithun	
		RAW SCORE	Weighted Score	RAW SCORE	Weighted Score	RAW SCORE	Weighted Score
OVERALL MANAGEMENT APPROACH	20%	94	18.8	94	18.8	95	19.0
How does the proposal show ability to meet time and budget requirements. Proposal identifies risks and challenges to the project and for each issue or challenge describe how to mitigate tis potential negative impacts and any other unique approaches or strength to implement such mitigation strategies.							
Design Development and Management	24%	98	23.5	92	22.1	85	20.4
GMP Development Plan	24%	94	22.6	94	22.6	94	22.6
Project Sequencing and Scheduling	24%	90	21.6	90	21.6	92	22.1
Safety	8%	95	7.6	95	7.6	95	7.6
DIVERSE BUSINESS INCLUSION PLAN (indicate included or not included)	Not Scored	included		included		included	
TOTAL SCORE (Weighted)	100%		94.1		92.6		91.6

COMMENTS:

PRICE FACTOR (From Panel Chair sheet)	5	4.00%	5	7.20%	2	4.75%	4
----------------------------------------------	---	-------	---	-------	---	-------	---

FULL PROCUREMENT

1. SOQ (Phase 1)	20%	90.4	17.57	88.4	18.2	78.9	18.4
2. PROPOSAL (Phase 2)	35%	94.1	32.9	92.6	32.4	91.6	32.1
3. PROPRIETARY MEETING	20%	90.0	18.0	90.0	18	90.0	18.0
4. INTERVIEW	20%	96.0	19.2	93.0	18.6	90.0	18.0
5. PRICE FACTOR	5%	4.0%	5.0	7.2%	2.0	4.8%	4
TOTAL SCORES	100%		92.7		89.3		90.4
Full Procurement FINAL RANK ORDER (<i>not calculated</i>)							

Jeff Brown
 Jeff Brown (Aug 10, 2021 10:50 PDT)
 Committee Member's Signature












2020-148-ScoreSheetSummary

Final Audit Report

2021-08-16


Created:	2021-08-10
By:	Angeline Ernst (angeline.ernst@des.wa.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAphPYuMNytgOj1wsMCLA--10h1usMN18k

"2020-148-ScoreSheetSummary" History

-  Document created by Angeline Ernst (angeline.ernst@des.wa.gov)
2021-08-10 - 5:39:18 PM GMT- IP address: 198.238.242.30
-  Document emailed to Chris Gizzi (chris.gizzi@des.wa.gov) for signature
2021-08-10 - 5:41:54 PM GMT
-  Document emailed to Paul Fiedler (paul.fiedler@des.wa.gov) for signature
2021-08-10 - 5:41:54 PM GMT
-  Document emailed to Sue Soller (sue@ssaconsulting.com) for signature
2021-08-10 - 5:41:54 PM GMT
-  Document emailed to Sylvia D. James (sjames@pierce.ctc.edu) for signature
2021-08-10 - 5:41:54 PM GMT
-  Document emailed to Jeff Brown (jeff@jeffbrownarchitecture.com) for signature
2021-08-10 - 5:41:54 PM GMT
-  Email viewed by Chris Gizzi (chris.gizzi@des.wa.gov)
2021-08-10 - 5:43:48 PM GMT- IP address: 104.47.65.254
-  Document e-signed by Chris Gizzi (chris.gizzi@des.wa.gov)
Signature Date: 2021-08-10 - 5:45:43 PM GMT - Time Source: server- IP address: 198.238.242.30
-  Email viewed by Jeff Brown (jeff@jeffbrownarchitecture.com)
2021-08-10 - 5:47:24 PM GMT- IP address: 174.246.16.50
-  Email viewed by Sylvia D. James (sjames@pierce.ctc.edu)
2021-08-10 - 5:48:14 PM GMT- IP address: 54.183.176.12
-  Document e-signed by Jeff Brown (jeff@jeffbrownarchitecture.com)
Signature Date: 2021-08-10 - 5:50:46 PM GMT - Time Source: server- IP address: 73.140.102.224

 Email viewed by Sue Soller (sue@ssaconsulting.com)

2021-08-10 - 9:06:16 PM GMT- IP address: 174.247.114.85

 Document e-signed by Sylvia D. James (sjames@pierce.ctc.edu)


Signature Date: 2021-08-11 - 3:56:09 PM GMT - Time Source: server- IP address: 134.39.119.161

 Email viewed by Sue Soller (sue@ssaconsulting.com)

2021-08-11 - 8:34:28 PM GMT- IP address: 174.27.186.76

 Document e-signed by Sue Soller (sue@ssaconsulting.com)

Signature Date: 2021-08-11 - 8:44:01 PM GMT - Time Source: server- IP address: 174.27.186.76

 Email viewed by Paul Fiedler (paul.fiedler@des.wa.gov)

2021-08-16 - 4:02:05 PM GMT- IP address: 198.238.242.30

 Document e-signed by Paul Fiedler (paul.fiedler@des.wa.gov)

Signature Date: 2021-08-16 - 4:04:10 PM GMT - Time Source: server- IP address: 198.238.242.30

 Agreement completed.

2021-08-16 - 4:04:10 PM GMT