



State of Washington  
Department of Enterprise Services

**Request for Qualifications & Proposal for  
General Contractor / Construction Manager**

**DSHS / Western State Hospital  
WSH-New Forensic Hospital  
2020-403**

**Addendum No. 1**

**July 11, 2022**

**Notice To Bidders:**

This Addendum is hereby made a part of the Request for Qualifications & Proposal for General Contractor / Construction Manager (GC/CM) pertaining to the above project and shall be binding upon each contractor submitting bids. Bid submitted shall be for the full and complete cost of incorporating these changes into the contract, no further claims shall be allowed for work associated with this addendum. It shall further be the responsibility of each Contractor to notify his sub- contractors concerning the contents of this addendum as they specifically apply to them. The following changes hereby become a part of the Request for Qualifications & Proposal for General Contractor / Construction Manager (GC/CM). Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

**Addendum Items:**

**1. Sign-in Sheet:**

The sign-in sheet for the informational and walk through meeting on Wednesday July 6, 2022 at 1:00 PM has been included in this addendum.

- 2. Hoffman Construction Company's Questions and Answers** from email received July 5, 2022.
- 3. Hensel Phelps Questions and Answers** received July 6, 2022.
- 4. Attachment 5 Cost Responsibility Matrix.**
- 5. Bid Form.**



6. **3.2 GC/CM Selection Process Schedule - Phase Two Interview** date change from August 24, 2022, to August 23, 2022.
7. **GC/CM Project Informational Meeting presentation slides.**
8. **Clark Construction's Fee Calculation Question and Answer** received July 7, 2022.