



Project 22-10-321
Department of Social and Health Services (DSHS)
Sunnyside, WA (and Surrounding Areas)
Amendment 2
January 13, 2022

1. Make the following change to Part B, Section 2.2 Estimated Schedule

Currently Reads:

Activity	Date
Phase I	
Issue Request for Proposals	Nov 16, 2022
Pre-Proposal Conference (via Teleconference), details in section 2.3	December 6, 2022
Question and Answer Period Ends	Jan 11, 2023
Issue amendments/addendums to RFP (if necessary)	Jan 12, 2023
Proposals due	Jan 17, 2023
Phase II	
Proposals opened and reviewed for responsiveness	Jan 20, 2023
Conduct site visits and presentations	Jan 30 – Feb 1 2023
Phase III	
Send Request for Phase III Negotiation Response Forms	Feb 7, 2023
Evaluate proposals	Feb 15 – 16, 2023
Announce ASP/ Notify Unsuccessful Proposers	Feb 21, 2023

Change to Read:

Activity	Date
Phase I	
Issue Request for Proposals	Nov 16, 2022
Pre-Proposal Conference (via Teleconference), details in section 2.3	December 6, 2022
Question and Answer Period Ends	Feb 16, 2023
Issue amendments/addendums to RFP (if necessary)	Feb 17, 2023
Proposals due	February 21, 2023
Phase II	
Proposals opened and reviewed for responsiveness	Feb 22, 2023
Conduct site visits and presentations	Feb 28 – Mar 1, 2023
Phase III	
Send Request for Phase III Negotiation Response Forms	Mar 7, 2023
Evaluate proposals	Mar 16 – 17, 2023
Announce ASP/ Notify Unsuccessful Proposers	Mar 28, 2023

2. Make the following change to Part B, Section 3.4 Location Characteristics

Add the following paragraph:

6. Collocation of this facility with the proposed DCYF facility (RFP, Project number 22-12-372) may be advantageous to the agency.

3. Point of contact for all questions and comments is Phil Person, (360) 280-1379, phil.person@des.wa.gov. E-mail is the preferred method of communications for project related questions and comments.