
STATEMENT OF
QUALIFICATIONS
prepared for

State of Washington DES
RFQ for Project No. 2023-826 On-Call 
Campus Architects for Lower Columbia 
College located in Longview, Washington

September 6, 2023

JOHANSSON WING ARCHITECTSa branch of



SEPTEMBER 6, 2023

DEPARTMENT OF ENTERPRISE SERVICES
ENGINEERING AND ARCHITECTURAL SERVICES – RFQ RESPONSE
1500 JEFFERSON ST.
PO BOX 41476
OLYMPIA, WA 98501

Dear Members of the Selection Committee,

Earlier this year Collins Architectural Group (CAG) merged with Johansson Wing Architects (JWA) becoming JWA’s 
Longview branch office. With the merger of our two firms, we are structured to handle projects of any magnitude and 
we are still able to be much more nimble than larger firms in the design process.

We are pleased to, again, provide State of Washington Department of Enterprise Services (DES) with our qualifications 
for the On Call Campus Architect position at Lower Columbia College (LCC) for the 2023 – 2025 biennium. In the past 
biennium we have been heavily involved in the completion of the Main Modernization project, design of the Library 
Modernization projects and exterior upgrades of the Administration Building. We have also created some high-design 
projects in the community. Please refer to other sections of this submittal for information on them.

CAG has had a positive working relationship with LCC since 1985 and has been the architect on over 165 separate 
projects for the college during that time span. This project history gives us an institutional knowledge of the campus 
facilities that is unmatched by any other firm. We are an established Longview firm located just 5 minutes away from 
the campus. We have experience in design of education, office (administrative) spaces and recreation spaces. Our team 
members also have experience with these building types.

Why CAG/JWA? Regardless of how complex a project is, we seek to understand your vision and essential project needs 
through candid conversations and in-depth planning. Listening to the client without assumptions has always been the 
best pathway to project success: 

 › We have an excellent working relationship with LCC. Although our firm has designed over $30,000,000 in large 
construction projects within the past several years, we have also completed projects for HVAC system upgrades, reroof 
projects and other smaller necessary repair projects for clients including Longview School District, Kelso School District, 
Cowlitz PUD, and Port of Longview. 

 › Throughout the course of our work we will comply with applicable federal, state, and local laws and regulations.

 › Our close proximity to the campus allows the college to hire a firm located just 5 minutes away from campus that will 
respond immediately with site visits when required.

I will be your primary point of contact and principal architect on your projects. You can reach me at, 360.425.0000 
or craig@johanssonwing.com and will be primarily supported by Principal Don Luthardt, 360.687.8379, don@
johanssonwing.com. We are available to start immediately on projects of any size. We look forward to continuing our 
excellent working relationship with LCC.

Thank you,

Craig Collins
Architect
360.425.0000
craig@johanssonwing.com

950 12TH AVENUE #200 
LONGVIEW, WA 98632

360.425.0000
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Consultant Selection Contact Form 

 
 

Consultant Selection Contact Form 
 

Designated Point of Contact for Statement of Qualifications 
For Design Bid Build, Design Build, Progressive Design Build, GC/CM & Job Order Contracting 

(JOC) Selections 
 

Firm Name:   Collins Architectural Group/Johansson Wing Architects 

Point of Contact Name & Title:   Craig Collins, Architect 

Email:   craig@johanssonwing.com Telephone:   360.425.0000 

Address:   950 12th Avenue, #200  

City:   Longview State:   WA Zip:   98632 

 Offices located at: 

JOHANSSON WING ARCHITECTS (MAIN OFFICE)
821 SE 14th Loop, Suite 109     
Battle Ground, WA 98604     

COLLINS ARCHITECTURAL GROUP (BRANCH OFFICE) 
950 12th Avenue, Suite 200  
Longview, WA 98632

Our Firm meets the requirements for a small business per NAICS 541310.
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QUALIFICATIONS OF KEY PERSONNEL

Collins Architectural Group (CAG) was established by Craig 
Collins in 2000 after he served as a principal in several 
prior Longview firms starting in 1985.

Craig Collins has been providing comprehensive 
architectural, planning, design and construction 
administration services in southwest Washington starting 
in the early 1980’s. CAG has maintained decades of client 
relationships. We have several clients that have continued 
to return to our firm for 35 years.

Craig has had a passion for architecture since he was in 
elementary school. The firm’s philosophy is that good 
architecture results from effective communication. 
Working closely with clients, we make sure there is a 
mutual understanding of program requirements and 
desired results. We provide creative solutions to fully 
meet our clients’ interests. Meeting project schedules and 
budget are just as important to us as the design is. 

We are what is considered a generalist architectural firm 
meaning we don’t specialize in any one type of project. 
We enjoy the challenge presented by multiple project 
types whether that is commercial, industrial, civil, retail, 
education, etc. Additionally, CAG has vast experience with 
infrastructure, repair and maintenance projects, as well as 
new facilities. 

The merger of Collins Architectural Group and Johansson 
Wing Architects has created a firm with increased capacity, 
experience, and capabilities. We have been long-time 
colleagues and are proud to bring together our project 
experience, client relationships, and similar approaches to 
providing a high level of service to our clients. 

JWA has made a deliberate effort to be a general practice 
firm, successfully working across a wide range of project 
types. While key personnel have an extensive history in 
Education, Community, Industrial and Public Safety, the 
firm’s wide project diversity provides broad perspective, 
vast experience, and expanded knowledge. 

For all project types, the design collaboration process 
demands that the design team listens intently, and 
clearly understands the project needs from the owner’s 
perspective. Only then can the design team apply their 
knowledge, experience, and design toward the optimal 
outcome. The relationships we build in this process are 
the foundation of our firm. This is our highest priority and 
what we value most; building long-term relationships built 
on trust and mutual respect. 

We have 19 total staff including 9 licensed Architects. 
Our firm is structured such that all four Principals are 
genuinely involved and invested in all of our projects 
providing oversight and/or serving as project managers 
to coordinate the other Architects, projects, managers, 
drafters and support staff.

KEY PERSONNEL
Craig Collins, AIA, will be the main point of contact 
for this contract, as well as performing quality control 
(QC). Craig has worked with LCC in the past on over 165 
projects. He has an excellent working relationship with 
LCC staff, local building Officials, and Contractors. He is 
extremely familiar with the LCC campus and Facilities.

Don Luthardt has worked with Craig on several LCC 
projects between 2009-2011. He will serve as the 
Principal-in-Charge for this contract, as well as, be 
personally involved on the projects. 

When subconsultants are required, we strive to use 
OMWBE certified consultants when it is advantageous 
to the project. All subconsultants will be presented to 
DES/LCC for approval prior to working on any projects 
resulting from this on-call.

Resumes are provided as an appendix.

JOHANSSON WING ARCHITECTS

TOGETHER OUR FIRMS OFFER THE 
FOLLOWING SERVICES:

 › Existing building analysis

 › Programming

 › Site Analysis

 › Code Analysis

 › Pre-design studies

 › Civil Engineering and Landscape Design (through 
association with consultants)

 › Structural, Mechanical, Plumbing and Electrical 
Design (through association with consultants)

 › Preparation of permit, bidding and construction 
documents

 › Assistance with project bidding and pricing

 › Construction Administration



2

5 EXCLUSIVE BENEFITS OF OUR TEAM
In selecting a design firm for the projects of the next biennium you would likely want an architect that:

IS CLOSE TO CAMPUS THAT CAN RESPOND QUICKLY:
 › CAG/JWA’s office is located 1.5 miles from the campus. We 
can be on campus within 5 minutes of a phone call. CAG 
was retained as a subconsultant to the current on-call 
architect due to the close proximity to the campus.

HAS AN UNPARALLELED PROFESSIONAL RELATIONSHIP 
WITH THE AUTHORITIES HAVING JURISDICTION THAT 
REVIEW LCC PROJECTS:

 › Craig has worked with every building official and fire 
marshal Longview has had in the past 40 years which helps 
streamline approval processes.

HAS EXTENSIVE KNOWLEDGE OF THE CAMPUS, 
FACILITIES AND SURROUNDING COMMUNITIES.

 › Craig has been the project architect on over 165 projects on 
campus and has had projects in nearly all the buildings on 
campus and areas of the campus grounds.

DOES NOT CHARGE FOR MILEAGE TO AND FROM THE 
CAMPUS.

 › Due to our close proximity, we will never charge mileage 
expenses from our Longview or Battle Ground offices. 

HAS THE DEPTH OF RESOURCES AVAILABLE SO YOUR 
PROJECTS ARE PROPERLY COVERED AND STAFFED.

 › With the combined resources of CAG and JWA we have 19 
employees, including 9 registered architects which allow us 
to quickly respond to project needs.
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PAST PERFORMANCE
OWNER’S PROJECT SCOPE
Developing the Owner’s project scope while adhering 
to the proposed budget is a critical aspect of project 
management. It involves defining the specific goals, 
deliverables, tasks, and resources required for a project, 
while also ensuring that the costs remain within the 
predetermined budget. We use our knowledge of 
construction means and methods to utilize cost-effective 
strategies for achieving the end result. The following 
approach describes how we do that.

Our approach starts with a collaborative process with 
project stakeholders to gather ideas and goals. We then 
prioritize the design and program elements, utilizing that 
information to generate concepts for the stakeholder’s 
review, feedback, and buy-in. We understand you 
are genuinely the real experts in your vision into a 
thoughtfully synthesized design. The design team will use 
our collective knowledge and experience to anticipate 
needs, overcome obstacles, and explore opportunities. 
Therefore, before beginning the design process, together 
we will have:

 › Clear and aligned design direction, priorities, and scope 
for the project. 

 › A defined preliminary budget 

 › An overall project schedule with general milestones to be 
further detailed and refined 

 

CLEARLY DEFINE PROJECT OBJECTIVES AND 
SCOPE
The project team needs to have a thorough 
understanding of the project’s goals and objectives. 
By defining the scope of work precisely, we can avoid 
unnecessary additions that might drive up costs.

COMPREHENSIVE COST ESTIMATION
Architects must become experts at estimating the costs 
associated with each element of construction accurately.  
This includes labor, materials, equipment, and any other 
relevant expenses. Understanding how those costs are 
derived allows us to create a cost estimate that becomes 
a useful tool for controlling project budgets. 

CONTINGENCY PLANNING
Building a contingency buffer into the budget helps 
to manage unexpected costs or scope changes. We 
recommend setting aside a percentage of the budget for 
unforeseen circumstances. This can be used to counter 
inflationary pressures on the project budget or be used to 
address unforeseen items that may be uncovered during 
construction.

REGULAR MONITORING AND TRACKING
Throughout the project, we closely monitor progress 
and expenditures. This allows for early identification of 
any budget deviations or scope changes, enabling timely 
corrective actions. 

CHANGE MANAGEMENT
When scope changes are requested, we collaborate with 
you to assess their impact on the budget and timeline. 
Clear communication about potential cost increases or 
delays is essential for obtaining stakeholder buy-in. For 
example: in an architectural design project, if the client 
requests changes to room layouts, we outline how these 
changes will affect both the project scope and the budget. 

VALUE ENGINEERING 
Our team can explore value engineering techniques 
to achieve project objectives more efficiently without 
compromising quality. This involves seeking cost-effective 
alternatives for materials or processes. Especially in an 
infrastructure upgrade project, sometimes identifying less 
expensive yet reliable components helps control costs. 

SUSTAINABLE DESIGN
We are experienced in Washington Sustainable Schools 
Protocol and Leadership in Energy & Environmental 
Design (LEED) requirements and processes when 
necessary for the project. Several of our staff are LEED 
Accredited Professionals. Regardless of whether the 
project requires certification, we strive to utilize features, 
materials, and systems that minimize energy use and 
maximize cost savings for our Clients over the life of the 
building. We specify durability, efficiency, and flexibility 
while considering design elements that positively impact 
the occupant’s health safety, wellness, and comfort. In 
addition, when required, we bring on consultants who 
are experts in guiding the team and navigating the LEED 
submittal and approval processes.

COST-SAVING EXPERTISE
Two examples where we used our experience to save 
costs are LCC’s Main Building Exterior Modernization 
and the Administration Building Facade Improvements 
projects where we used a thin brick to achieve the look 
of real brick. The results were identical and was far 
more cost-effective than trying to use full-size brick.
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RELEVANT EXPERIENCE
The projects below are representative of projects that Collins Architectural Group has done for LCC under prior 
biennium architect selections. The pages following this one contain more detailed information on some of these 
LCC projects, as well as other projects done in our local community. These projects demonstrate our wide range of 
capabilities from small remodels to multi-million dollars projects.

As architects, we often find ourselves engaged on many different projects at the same time. For example, while 
involved in these representative projects, Craig also managed multiple other projects. It was not unusual to be working 
on 8-12 projects with combined construction values of up to $12,000,000 simultaneously.

REPRESENTATIVE LCC PROJECT LIST

 › Administration Building Brick Façade and Signage

 › Student Center Laundry

 › Rose Center Terrazzo Tile Repairs

 › Student Center Boiler Replacement

 › LCC Chiller Replacement

 › Student Center Chiller Replacement

 › Main Building Restroom Renovation

 › University Center Renovation

 › LRC East Side Reroof

 › Applied Arts Restroom Renovation

 › LRC Restroom Renovation

 › Main Building Restroom Renovation

 › Physical Science Lecture Hall and Restroom Renovations

 › LRC Expansion

 › Admission Remodel

 › Admission Lobby Expansion

 › Don Talley Upstairs Renovation

 › Quad Revisions

 › Student Center

 › Vocational Building Renovation

 › Head Start East Building

 › Head Start Administration Addition

 › Administration Building—Heritage Room & Restrooms

 › Main Building West Wing Modernization

 › Campus Services Build

 › Library Improvements & Renovations

 › Site Lighting Improvements

 › Don Talley Re-Roofing

 › Student Center Flooring Replacement

 › Parking Lot Electric/Hot water lines

 › Barnes Headstart Portable
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LCC ADMINISTRATION BUILDING
FAÇADE IMPROVEMENTS

LOWER COLUMBIA COLLEGE (LCC) ADMINISTRATION BUILDING FAÇADE IMPROVEMENTS
Project Owner: Lower Columbia College

Project Reference: Richard Hamilton

Reference Phone: 360.442.2263

Period of Performance: 2023

Project Description: This project updated the exterior of the college administration building and foundation offices 
to make it consistent with the rest of the college campus which tends to be heavy in brick and aluminum. During the 
process, dryrot was repaired.

Key Elements: This brick veneer was adhered to the existing tile exterior to avoid having to reinforce the foundation 
system to support the weight of full size masonry. 

Before Improvements
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LCC MAIN BUILDING 
MODERNIZATION

LCC MAIN BUILDING MODERNIZATION
Project Owner: Lower Columbia College

Project Reference: Richard Hamilton

Reference Phone: 360.442.2263

Period of Performance: 2018

Project Description: Phased project including demolition of a dated 
elevator addition, construction of new stair/elevator addition, and 
complete upgrade of west wing interior and exterior.

Key Elements: This project updated the west wing of Main Building to tie 
it to newer adjacent campus buildings through a modernized appearance 
and the use of new technology. Thin brick veneer was added to the 1950 
concrete building to visually tie the building to other newer campus 
buildings. Existing small slot windows were replaced with new energy 
efficient insulated windows that greatly increased the amount of daylight 
into each space.
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LCC PAVILION

LCC PAVILION
Project Owner: Lower Columbia College

Project Reference: Richard Hamilton

Reference Phone: 360.442.2263

Period of Performance: 2015

Project Description: The College wanted an outdoor gathering space for students that would be protected from the 
weather. The space serves as an unscheduled gathering space and also accommodates planned events such as music 
performances or student barbeque events. The structure is served with power, data, wi-fi and water connections for 
convenience of users. A bubbling rock water feature 

Key Elements: The use of stained wood columns and ceiling tie to wood used on the adjacent Rose Center for the 
performing arts. The brick used at the base of the columns tie to brick used elsewhere on campus and the standing 
seam metal roof matches roofing on newer campus buildings. 
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PORT OF KALAMA 
ADMINISTRATION BUILDING

PORT OF KALAMA ADMINISTRATION BUILDING
Project Owner: Port of Kalama

Project Reference: Mark Wilson

Reference Phone: 360.673.2325

Reference E-Mail: markwilson@portofkalama.com

Reference Address: 110 W Marine Dr, Kalama, WA 98625

Period of Performance: 2014

Project Description: This is the new administration building for the Port of Kalama. The building houses the Port’s 
administrative offices as well as an Interpretive Center that chronicles the history of transportation in Southwest 
Washington. 

Key Elements: The client desired a building that contained elements reminiscent of turn of the century industrial 
buildings at the Port. The building borrowed elements from that time period including exposed steel trusses and steel 
siding. The cupola is a replica of the control house on a ferry that used to cross the river at Kalama.
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PORT OF LONGVIEW WHITE 
HOUSE RENOVATION

PORT OF LONGVIEW WHITE HOUSE RENOVATION
Project Owner: Port of Longview

Project Reference: Bill Burton

Reference Phone: 360.263.2782

Reference E-Mail: wburton@portoflongview.com

Reference Address: 10 International Way, Longview, WA 98632

Period of Performance: Spring 2020

Project Description: The Port moved its Administrative Offices into the historic White House structure building 
constructed in the 1920’s as the offices for the town’s founding company Long Bell Lumber Company. The remodel 
involved installation of several lifts for ADA compliance, re-grading the site for ADA accessibility, new interior finishes, 
updated HVAC, new lighting and remodeled restrooms and other miscellaneous areas.
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DIVERSE BUSINESS INCLUSION STRATEGIES
We are committed to fostering, cultivating and preserving a culture and work environment of diversity, equity and 
inclusion, and continue to be an equal opportunity Architecture firm. We embrace and encourage our employees’ 
differences and other characteristics that make our employees unique. The collective sum of the individual differences, 
life experiences, knowledge, inventiveness, innovation, self-expression, unique capabilities and talent that our 
employees invest in their work represents a significant part of not only our culture, but our reputation and company’s 
achievement as well. This value applies to the culture and work environment of our own offices as well as to all the 
people we work with. We aim to meet the Governor’s Office’s aspirational goals for diverse business inclusion of:

 › 10% - Minority Owned Business certified by the Washington State Office of Minority and Women Business Enterprises

 › 6% - Women Owned Business certified by the Washington State Office of Minority and Women Business Enterprises

 › 5% - Veteran Owned Business certified by the Washington State Department of Veterans Affairs

 › 5% - Washington Small Businesses self-identified in the Washington Electronic Business Solution (WEBS).

We will endeavor to include qualified MWBE firms/consultants on our team, especially when it is advantageous to 
the success of the Project. Our intent is to continue to build our roster of qualified MWBE firms where we can quickly 
reach out when needed. We will work with our Clients to develop and identify new methods of and opportunities for 
inclusion of MWBE firms such as Consultants, Contractors and Subcontractors. This may include:

 › Utilize the relevant state databases like the Washington State Office of Minority and Women Business Enterprises, the 
Washington State Department of Veterans Affairs, and WEBS, to find qualified diverse businesses to our team. We will 
contact and inform them about the Project and discuss our Client’s goals.

 › Start our subconsultant and subcontractor search by making every effort to include diverse businesses in early 
discussions and project walks to give them an opportunity to compete for a place on the project team, including providing 
accommodations to smaller firms or firms with limited resources.

 › Working with Clients to reduce project sizes to make bid packages the right size in order to maximize participation by 
MWBE Contractors and Subcontractors while making fiscal sense.

 › Always taking the time to meet with any MWBE firms who may reach out to us to review the qualifications and teaming 
opportunities. This includes identifying opportunities for mentorship that may reasonably be found on select projects.



APPENDIX A: SF330 PART II
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2a. FIRM (OR BRANCH OFFICE)  NAME 

JOHANSSON WING ARCHITECTS, PC
3. YEAR ESTABLISHED

2006
4. DUNS NUMBER

2b. STREET 

821 SE 14th LOOP,  SUITE 109
5. OWNERSHIP

a. TYPE 

    PROFFESIONAL SERVICE CORPORATION2c. CITY 

BATTLE GROUND
2d. STATE 

WA 

2e. ZIP CODE 

98604 b. SMALL BUSINESS STATUS

6a. POINT OF CONTACT NAME AND TITLE 

DON LUTHARDT 7. NAME OF FIRM (If block 2a. is a branch office) 

6b. TELEPHONE NUMBER 

360-687-8379
6c. E-MAIL ADDRESS 

don@johanssonwing.com
8a. FORMER FIRM NAME(S) (If any) 8b. YR ESTABLISHED 8c. DUNS NUMBER 

9. JA! ARCHITECTS / Johansson Architects 2006

9. EMPLOYEES BY DISCIPLINE
10. PROFILE OF FIRM'S EXPERIENCE AND ANNUAL

AVERAGE REVENUE FOR LAST 5 YEARS 

a. Function 
Code 

b. Discipline

c. No. of Employees 
a. Profile 

Code
b. Experience

c. Revenue 
Index

Number (see 
below) 

(1) FIRM (2) BRANCH

01 ARCHITECT

2

015

16
CADD DRAFTING/SCAN/PHOTO 

1

EDUCATIONAL FACILITIES

47 2

MODULAR/PRE-FAB DESIGN, TEMP STRUTURES

202 ADA CONSULTING
008

ROOFING DESIGN/INSPECTION

212

REHABILITATION (BLDG. STRUCT. FAC.)

017

Other Employees
Total 

11. ANNUAL AVERAGE PROFESSIONAL
SERVICES REVENUES OF FIRM

FOR LAST 3 YEARS  
(Insert revenue index number shown at right)  

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 

1. Less than $100,000
2. $100,00 to less than $250,000
3. $250,000 to less than $500,000
4. $500,000 to less than $1 million
5. $1 million to less than $2 million

6. $2 million to less than $5 million
7. $5 million to less than $10 million
8. $10 million to less than $25
million
9. $25 million to less than $50
million
10. $50 million or greater

a. Federal Work 0 
b. Non-Federal Work 14,300000.00

c. Total Work 14,300000.00

12. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.

a. SIGNATURE b. DATE 

9/1/2023
c. NAME AND TITLE

Don Luthardt, Principal
AUTHORIZED FOR LOCAL REPRODUCTION 

MANDATORY USE DATE OF FORM 5/1/2004  

STANDARD FORM 330 (1/2004) PAGE 6 

ARCHITECT-ENGINEER QUALIFICATIONS 
1. SOLICITATION NUMBER (if any)

PART II - GENERAL QUALIFICATIONS 
(If a firm has branch offices, complete for each specific branch office seeking work.) 

023-826

BLDG CODE/CODE PLAN REVIEW 

AUDITORIUMS & THEATERS
BUILDING CONDITIONS ASSESSMENT
COMMERICAL BLDG (LOW RISE) SHOP CENTER 
DAYCARE FACILITIES
DINING HALLS/KITCHEN/FOOD SERVICE027

039 GARAGES; VEHICLE MAINTENANCE FACILITIES
029

030 GYMS, STADIUMS, FIELD HOUSES
HISTORIC PRESERVATION

060
048

LIBRARIES
HOSPITAL & MEDICAL FACILITIES

047

069
072
089

OFFICE BUILDINGS

201

ADMINISTRATION 
INTERIOR DESIGNER 
PROJECT MANAGER

1
4

5

15

TPJJZX55CC17

Yes according to NAICS 541310

217
218 ENVELOPE WATERPROOFING (BELOW GROUND)

ENVELOPE WATERPROOFING (ABOVE GROUND)

087 SWIMMING POOLS

1
1
1
1
1
1
5
5
2
1
1
3
2
6
4
3
3
2
1
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APPENDIX B: RESUMES



CRAIG COLLINS, AIA
PROJECT ARCHITECT/PROJECT MANAGER
Craig Collins’ background and expertise is in educational, 
governmental, and other public use facilities. He has 
been involved in all phases of projects from programming 
through project close-out. His attention to detail during 
construction documents and his follow-up during 
construction observation assures a quality product meeting 
the Owner’s needs and designer’s intent.

REPRESENTATIVE PROJECTS
 › LOWER COLUMBIA COLLEGE
• ADMINISTRATION BUILDING 

EXTERIOR RENOVATION 
• MAIN BLDG WEST WING 

RENOVATION
• PAVILLION NEW CANOPY 

STRUCTURE
• ADMISSION REMODEL AND LOBBY 

EXPANSION
• ADMINISTRATION BUILDING 

REMODEL
• HEAD START NEW BUILDING
• CAMPUS SERVICES NEW BUILDING
• STUDENT CENTER NEW BUILDING
• STUDENT CENTER BOILER 

REPLACEMENT
• LRC CHILLER REPLACEMENT
• STUDENT CENTER CHILLER 

REPLACEMENT
• PHYSICAL SCIENCE LECTURE HALL 

AND RESTROOM RENOVATIONS
• LRC EXPANSION
• DON TALLEY UPSTAIRS RENOVATION
• DON TALLEY RE-ROOFING
• UNIVERSITY CENTER RENOVATION
• LRC EAST SIDE REROOF
• APPLIED ARTS RESTROOM 

RENOVATION
• LRC RESTROOM RENOVATION
• MAIN BUILDING RESTROOM 

RENOVATION
• QUAD REVISIONS
• STUDENT CENTER
• VOCATIONAL BUILDING 

RENOVATION
• HEAD START EAST BUILDING
• HEAD START ADMINISTRATION 

ADDITION
• BUILDING HERITAGE ROOM & 

RESTROOMS
• SITE LIGHTING IMPROVEMENTS
• STUDENT CENTER FLOORING 

REPLACEMENT

• PARKING LOT ELECTRIC/HOT WATER 
LINES

• BARNES HEADSTART PORTABLE
• ADDITIONAL 100 LCC PROJECTS
 › PORT OF KALAMA
• ADMINISTRATION BUILDING
• MCMENAMINS KALAMA HARBOR
• KALAMA HAYDU PARK FAIR 

BUILDING AND RESTROOMS
 › PORT OF LONGVIEW 
• WHITE HOUSE INTERIOR 

IMPROVEMENTS 
 › PORT OF WOODLAND
• ADMIN BUILDING
 › COWLITZ COUNTY
• HISTORICAL MUSEUM
 › KELSO SCHOOL DISTRICT 
• CARROLLS ELEMENTARY  - 

MODERNIZATION 
• BUTLER ACRES ELEMENTARY - 

MODERNIZATION 
• BARNES ELEMENTARY - 

MODERNIZATION 
• ROSE VALLEY ELEMENTARY - 

REMODEL/ADDITION 
• KELSO HIGH SCHOOL STEM LAB
 › LONGVIEW SCHOOL DISTRICT 
• KESSLER ELEMENTARY REMODEL 
• R.A. LONG HIGH SCHOOL - CTE 

STEM LAB T.I. 
• MARK MORRIS HIGH SCHOOL  - CTE 

STEM LAB T.U.
• KELSO HIGH SCHOOL STEM LAB 
 › COWLITZ PUD 
• MODERNIZATION AND ADDITIONS 
• ADMIN BUILDING INTERIOR 

RENOVATION 
 › CITY OF LONGVIEW
• ARCHIE ANDERSON PARK BLDG - 

NEW BUILDING 
• POLICE STATION 2ND FLOOR T.I. 
• THE SHAY LOCOMOTIVE COVER 
• FIRE STATION #82 REMODEL

Bachelor of Architecture, 
Kansas State University

Washington

 Oregon

American Institute of 
Architects

Vancouver Chapter AIA Past 
President

Longview Planning 
Commission, Chairman

Longview Historic 
Preservation Commission, 

past chairman

EDUCATION:

ARCHITECTURAL  
REGISTRATION:

PROFESSIONAL  
AFFILIATION:

 › 2005 Recipient of the Lower 
Columbia Contractor’s Honor 
Award for the design of the 
Cascade Eye Care Clinic

 › 2004 Recipient of the Masonry 
Institute of Washington Excellence 
in Design award for the design of 
Barnes Elementary School

 › 2000 Recipient of the Lower 
Columbia Contractor’s Honor 
Award for the design of the Lower 
Columbia Head Start Building

 › 1999 Recipient of the Lower 
Columbia Contractor’s Honor 
Award for the design of the 12th 
Avenue Professional Building

AWARDS & 
RECOGNITION:



DON LUTHARDT, AIA, LEED AP
PRINCIPAL-IN-CHARGE
Don’s Architectural experience in the Pacific Northwest and 
other parts of the country, spans 30 years. Project background 
is K-12 educational, community colleges, commercial, industrial, 
community/recreational centers, and other public use facilities. 
He has excellent understanding of the relationship between 
construction documents and construction practices to ensure the 
resulting project meets the client’s needs, while earning the trust 
and confidence of both clients and contractors.

PROJECT EXPERIENCE
 › LOWER COLUMBIA COLLEGE
• STUDENT CENTER KITCHEN
• BOILER BUILDING REROOF
• PARKING LOT
• HEAD START ADDITION
• HEAD START EAST CANOPY
• ADMISSIONS REMODEL
• RESTROOM TILE UPGRADE
• ADMISSIONS ADDITION - REMODEL
 › CLARK COLLEGE 
• O’CONNELL REMODEL AND ADDITION 
 › KELSO SCHOOL DISTRICT
• KELSO HIGH SCHOOL REMODEL AND ADDITION* 
• KELSO SCHOOL DISTRICT MISCELLANEOUS PROJECTS* 
 › LONGVIEW SCHOOL DISTRICT
•  MISCELLANEOUS PROJECTS 
• BUS GARAGE REPAIR 
 › YMCA PROJECTS 
• CLARK COUNTY FAMILY YMCA* 
• CLARK COUNTY FAMILY YMCA REMODEL & ADDITION 
• RIDGEFIELD YMCA NEW FACILITY 
 › STEVENSON-CARSON SCHOOL DISTRICT 
• STEVENSON ELEMENTARY ADDITION AND REMODEL* 
• STEVENSON HIGH SCHOOL LEARNING CENTER* 
• STEVENSON HIGH SCHOOL RE-PIPING AND FINISHES * 
• WIND RIVER EDUCATION CENTER - HEAD START* 
• STEVENSON-CARSON SCHOOL DISTRICT SCHOOL UPGRADES* 

(STEVENSON HS, STEVENSON ES, CARSON ES, WIND RIVER MS)
 › VANCOUVER PUBLIC SCHOOLS 
• RUTH BADER GINSBERG ELEMENTARY SCHOOL* 
• MISC. SECURE ENTRIES AT MINNEHAHA ES, ROOSEVELT ES, & HAZEL 

DELL ELEMENTARY SCHOOL* 
• ROOSEVELT ELEMENTARY SCHOOL ADDITION* 
• SARAH J. ANDERSON ELEMENTARY* 
• •JCP FREE CLINIC TI 
• FRUIT VALLEY COMMUNITY LEARNING CENTER AND ADDITION* 
• THE JIM PARSLEY CENTER* 
• PROPSTRA AQUATIC CENTER* 
 › EVERGREEN SCHOOL DISTRICT
• ORCHARDS ELEMENTARY SCHOOL* 
 › PORT OF VANCOUVER 
• PARCEL 10

don@johanssonwing.com

O: (360) 687-8379 

1990: Washington State 
University Pullman, WA

Bachelor of Science in 
Architecture

Bachelor of Architecture

Washington #9184

Illinois #016098

LEED Accredited 
Professional

American Institute of 
Architects (AIA) Member

AIA SW Washington Board 
Member

Southwest Washington 
International Code Council 
(SWICC) Architect Member

Association of Maintenance 
and Operations 

Administrators (WAMOA)
Educational Partner Member

CONTACT:

EDUCATION:
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*Indicates work completed at a previous firm
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