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Project:   2024-034 
Project Name:  Leg - Restore Chamber Skylights 
Phase:   Request for Qualifications 
Meeting Location:   Teams 
Date/Time:  Thursday, August 30, 2023 @ 10:00am 
DES PM:  Bob Willyerd, bobwillyerd@des.wa.gov    

NOTICE TO ALL POTENTIAL RESPONDENTS 

The Request for Qualifications (RFQ) is modified as set forth in this Addendum. The original RFQ 
documents remains in full force and effect, except as modified by this addendum, which is hereby made 
part of the RFQ. Respondent shall take this Addendum into consideration when preparing and 
submitting its Statement of Qualification. 

Visit our webpage for additional information: https://des.wa.gov/services/facilities-and-leasing-
management/architecture-engineering-design-consultants/current-projects-advertised-consultant-
selection  

1. Questions and Answers: 
Questions Answers 

Is there a MACC for this project? For now, use the construction cost identified in the 
Legislative Chambers Skylight Restoration Feasibility 
Study provided in the RFQ. Part of the deliverables will 
be an updated cost estimate. 

Will the informational meeting slide show 
be available? 

It will be posted with addendum #1. 

Will outside stakeholders be involved in 
the design process? 

It is likely that there will be some involvement from 
outside agencies. 
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2. Sign-in as captured in chat: 

 
 

3. Attachments: 
 

1. Informational Meeting Presentation 
 

This addendum does not amend the due date or time for submission of Statements of Qualifications. 

End of Addendum #01 
 
 
 
 
 
 

Name Email Company
Willyerd, Bob (DES) bob.willyerd@des.wa.gov DES
Hinkson, David (DES) david.hinkson@des.wa.gov DES
Caitlin Cranley C.Cranley@ARGCREATE.com Architectural Resources Group (ARG) 
Lori Ceyhun loriceyhun@millerhayashi.com Miller Hayashi Architects
Liu, Kelvin KLiu@walkerconsultants.com Walker Consultants
Matt Hamel matth@shksarchitects.com SHKS Architrects
Emily Brandesky, WJE (Guest) WJE
Kovach, Jonathan jkovach@wje.com WJE
MacDonald, Jeff (DES) jeff.macdonald@des.wa.gov DES
Matt Aalfs, BuildingWork Building Work
Jamali, Majid (DES) majid.jamali@des.wa.gov DES
David Strauss davids@shksarchitects.com SHKS Architrects
Emily Fisher EFisher@reyeseng.com Reyes Engineering
Jeremy Richard JRichard@designwesteng.com Design West Engineering
Nu Nhi Nguyen N.Nguyen@ARGCREATE.com Architectural Resources Group (ARG) 
Ellen Hagen ellenhagen@millerhayashi.com Miller Hayashi Architects
Racha Lwali racha@rlcdesignstudio.com RLC Design Studio



FPS

August 31, 2023

PLANNING AND PROJECT DELIVERY

Legislative Building Skylight Restoration

RFQ Informational Session



AGENDA

• Introduction

• Summarize the project and goals

• Selection process

• Submittal requirement

• RFQ evaluation Criteria

• Q&A



INTRODUCTION

Overview: The Department of Enterprise Service seeks qualified Architects

for design and construction administration services. This project will restore

the skylights in the House of Representative and Senate Chambers. This

would include updates to the roof, skylight attic space and ceiling lights. It

would also provide new lighting, upgrades to the sound system, upgrades to

the fire and life safety systems, restoration of the bronze and glass ceiling

lights, acoustical upgrades to the chambers, and some additional mechanical

and structural work.



SCOPE OF WORK

1. Design and Engineering

2. Cost Estimate

3. Stakeholder Engagement







SCOPE

Design and Engineering:

a. Prepare comprehensive design and engineering documents for the 

Skylight Restoration in accordance with DES Design Guidelines and 

Construction Standards.

b. Provide proposed substitute material for consideration to replace 

the Skylights while maintaining historic view of the building.

c. Coordination and providing all necessary documents to Authority 

Having Jurisdiction (AHJ) to obtain any required permits.

d. Provide administration services during construction.  



SCOPE

Construction cost estimate:

Prepare accurate and itemized cost estimate for the skylight 

restoration project.

Stakeholder Engagement:

a. Facilitate stakeholder engagement processes, including 

workshops, consultations, and collaborative meetings, to gather 

input and perspectives from relevant stakeholders, such as 

government agencies, Buildings & Grounds, energy consumers, 

environmental organizations, and the public.



SCOPE
Stakeholder Engagement:

b. Provide presentation materials for public meetings, the Capitol 

Campus Design Advisory Committee, the State Capitol Committee, 

Tribal partners, and the Department of Archeology and Historic 

Preservation (DAHP).

c. This project requires consultation with DAHP to evaluate potential 

adverse effect to the historic building and will require the consultant to 

interface with DAHP on the material selection, install method, etc., to 

best match historic materials.



PROJECT GOAL'S

• The project will reestablish natural daylight to the Legislative Chambers as 

originally intended.

• Restore the Legislative Building’s unique historic character as the building 

approaches its centennial celebration.

• This will include updating security, lighting, fire, and audio systems.  

• Relocation of existing equipment to improve impact of the HVAC system(s) 

and light levels within each chamber.

• This work will enhance the facilities appearance, improve the functionality 

of the space, and make it safer by adding contemporary security features. 

• Provide a historical experience for People who use the Legislative chambers 

and galleries.

• Design-Bid-Build is expected for the construction delivery method.



A/E PROCUREMENT SCHEDULE

Informational 

meeting

8/31/2023

Final 

addendum

9/21/2023

Publish 

RFQ

8/21/2023

Finalists 

Interviews

Week of 

10/16/2023

SOQ due

9/28/2023

Finalists 

selected

Week of 

10/09/2023

Notification

Week of 

10/23/2023

Negotiation

/Contract

December 

2023



RFQ SUBMITTAL REQUIREMENTS

• Max 15 total pages of content

• 8½ X 11 size sheets (oversized sheets count based on multiple equivalent of 8½ x 11 sheets)

• Federal Form 330(part II only)

• Any pertinent data to assist selection panel to evaluate the 
qualification

• Submit a single PDF (less than 25 MB in size)

• Note in the RFQ, the elements not counted towards the total page 

count (i.e., covers, dividers, etc.)



PHASE 1 RFQ EVALUATION CRITERIA

• Phase 1

• Qualifications of Key Personnel (35 points);

• Relevant Experience (35 points);

• Past Performance (30 points);

• Diverse Business Inclusion Plan (Pass/Fail) 

• Focus

• Skylight replacement experience

• Historic site experience

• Wide variety of stakeholder involvement experience



PHASE 2 INTERVIEW CRITERIA*
• Phase 2

• Organization

• Management plan

• Team member qualification

• Capacity/production capacity

• Project Management

• Scope management

• Budgeting cost control

• Project scheduling

• Project approach

• Understanding

• Challenges & opportunities

• Experience

• Relevant past project (firm)

• Relevant past project (key team 
members)

* This criteria might be modified prior to phase 2 interview notification



QUESTIONS?


