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ENERGY NORTHWEST

1.

GENERATOR ASSEMBLY BUILDING PROGRESSIVE DESIGN-BUILD PROJECT

Where does the PDB builder fit on the provided org chart? Who in the org chart is ultimately
responsible for managing the PDB builder?

Energy Northwest response:

The updated organization chart below reflects a more consolidated view of Energy Northwest’s
internal team. The Design-Builder is shown in orange and reports directly to Nicholas Lyle, who
will serve as the day-to-day point of contact for the Design-Builder. Nicholas is also the primary
liaison between the Design-Builder and both the Energy Northwest internal project team and the
Owner’s Advisor, PDBC. While the broader Energy Northwest Management Team will remain
engaged in oversight and decision-making, Nicholas holds ultimate responsibility for managing the
progressive design-build team. The EN support staff—including project controls, construction
management, and project specialists—will collaborate directly with the Design-Builder throughout
the project. PDBC will provide advisory support to both Energy Northwest and the Design-Builder,
offering guidance on PDB best practices and helping ensure the project stays aligned with the
owner’s goals. The dotted line from PDBC to the Design-Builder represents this advisory
relationship—indicating collaboration and support, but not a direct reporting or management role.

Energy Northwest
Management Team

Nicholas Lyle
EN - Project Manager

Eric Mitchell
EM = Project Controls

TBD
EN = Construction
Manager

TBD
EN = Project
Specialist

Page 1 of 1



