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ADDENDUM 3 
December 4, 2019 

 
The Washington State Department of Enterprise Services 

Eastern Regional Office 
Vehicle and Storage Building 

Project No. 2019-537 
Washington State Department of Ecology 

 
 
This addendum consists of three (3) items: 

1. Correction of Project Goals in Attachment 6 
2. Deletion of Project Goals from Attachments 7, 8, 9, and 10 
3. Addition of Reference Documents 

 
This addendum does not amend the due date or time for submission of the RFP 
Submission.  The RFP Submission continues to be due no later than 3:00 pm on 
Monday, December 16, 2019. 
 

1. Correction of Project Goals in Attachment 6 
a. REPLACE Project Goals listed in Attachment 6 with the following list of 

Project Goals. 
 

  PROJECT GOALS 
 The Owner/DES have established the following Project Goals: 

A. Develop a highly efficient project that meets the requirements of 
Executive Order 18-01 and exceeds owner’s operational needs.  

B. Use effective design and construction methods that minimally impact 
current occupants on site and neighboring residential areas without 
compromising health, safety, or security.   

C. Design and construct an aesthetically pleasing facility that ties together 
existing and new facilities.  

D. Develop and maintain a collaborative relationship between the 
Owner/DES and the Design-Builder throughout project duration. 

E. Use Design-Builder management processes that keep time with 
construction, are accurate and complete, and serve as documentation 
for project auditing at project completion.   

F. Reduce impacts to the environment through the use of effective design 
and construction methods to meet or exceed environmental 
requirements with no permit violations. 
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G. Achieve design excellence within the Owner’s budget and schedule. 
H. Achieve Substantial Completion earlier than December 2020. 
I. Establish and maintain throughout the duration of the project quality 

assurance and quality control processes that ensure project 
excellence. 

 
2. Deletion of Project Goals from Attachments 7, 8, 9, and 10 

a. DELETE the list of Project Goals associated to Attachments 7, 8, 9, and 
10.  This list of Project Goals is incorrect and for another project.  See 
RFQ Section 1.5 for Project Goals.   

 
3. Addition of Reference Documents 

a. ADD Coffman Drainage Report – Phase 1, dated September 2018. 
b. ADD USKH Records of Survey, dated July 2009. 
c. ADD J. R. Bonnett Drainage Design Calculations, dated June 2009. 
d. ADD Budinger ECY Building Stormwater Design, dated June 2009. 
e. ADD USKH Topographic Survey, dated April 2009. 
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