
Questions for the Wenatchee School District (Lincoln Elementary): 
 
1).  Tom Bassett w/ Forte Architects does not appear to have any GC/CM experience.  As a crucial 
member of the team to make a GC/CM project successful please explain on how he intends to gain such 
experience or training? 
 
2).  With the district and the design team having no GC/CM experience, identify 3 principal lessons 
learned Hill International will bring to the project and project teams during preconstruction and 
construction from their GC/CM experience. 
 


