

KING COUNTY FACILITIES MANAGEMENT DIVISION

HARBORVIEW MEDICAL CENTER FACILITY & INFRASTRUCTURE IMPROVEMENTS

PROGRESSIVE DESIGN-BUILD PROJECT

1. With several boards and executives listed on the org chart, can you please clarify where ultimate approval lies for various project level (financial) decisions?

Anthony Wright, Director of the King County Facilities Management Division, holds the role of Project Executive with final authority over project-level financial decisions. Leslie Harper-Miles is the King County Bond Program Office Administrator, bearing responsibility for overall project management. Garrett Farrell serves as the Senior Project Manager reporting to Leslie Harper-Miles. The UW Medicine team members provide operational guidance and clinical programming for the projects.