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June 9, 2021

STATEMENT OF QUALIFICATIONS - EXECUTIVE SUMMARY
STATE OF WASHINGTON DES E&AS - PROJECT #2021-828

Dear Proposal Reviewers,

RMC Architects was established in 1986 and is deeply committed to responsive design services. RMC 
is a leader in providing architectural and masterplanning services to higher education institutions 
and public agencies over the last 30 years.  Our experience includes an array of project types, ranging 
from community placemaking projects to the masterplanning of a 65-acre waterfront property in 
Everett.  RMC Architects is fortunate to have a gifted staff comprised of architects, interior designers, 
and administrative personnel. Principal Brad Cornwell will be your Principal-in-Charge for this project 
with direct project leadership by either Brad or Principal Neil McCarthy for the duration of any 
project.  Our firm of 18 people, represents diverse backgrounds both from here in the Northwest, 
and from major cities throughout the United States and Canada, giving us the capacity and depth to 
meet the challenges of demanding and complex projects.

In an environment of increased expectations and greater complexity, RMC distills the essence of 
each project’s goals and aspirations into achievable and focused projects.  We leverage partnerships 
and collaboration to garner consensus to create healthy and vibrant spaces and places that support 
design enabling project resiliency and  flexibility to adapt.  We use technology to provide graphic 
clarity and communications through a BIM based software platform and 3D modeling. 

Known for our responsive, collaborative approach, RMC Architects designs buildings that help 
our clients thrive.  This involves design strategies that enable durability, sustainability and healthy 
indoor environments. Clients are drawn to our firm’s community minded traits:  a deep sense of 
responsibility, a tendency toward the long view, and a collaborative spirit.  We enjoy our work, and 
it shows.  

RMC brings deep experience with both the SBCTC System and with other Higher Education design 
standards and operations needs. This includes both new facilities and a wide variety of renovations. 
Equally critical to our specific project experience is our commitment to the higher education sector, 
as your institution embody the local representation of democratic opportunity. RMC delivers 
renovation experience. As this roster may involve dis-separate, targeted renovations at continuously 
occupied facilities, RMC has the staffing, the capacity, and experience to meet your mix of projects.

Thank you for the opportunity to introduce ourselves and our qualifications. We look forward to the 
opportunity to continue this conversation.

Sincerely,

Brad Cornwell, AIA, LEED AP 
Principal 
brad.c@rmcarchitects.com



  

  RFQ Attachment 1 

Designated Point of Contact for Statement of Qualifications 
Point of Contact Name and Title    Brad Cornwell, Principal 

Firm Name   RMC Architects 

Address        1223 Railroad Avenue 

City              Bellingham      State    Washington Zip    98225 

Telephone    360.676.7733 Email   brad.c@rmcarchitects.com      

 
Addresses of multiple office locations of firm (if applicable) 

Address    Not applicable 

City       Phone       

Address       

City       Phone       

Address       

City       Phone       

Address       

City       Phone       

 

Diverse Business Certifications (if applicable) 
Certification issued by the Washington State Office of Minority and Women’s Business Enterprise (OMWBE)  

  Minority Business Enterprise (MBE) 

  Woman Business Enterprise (WBE) 

  Minority Women Business Enterprise (MWBE) 

Certification issued through the Washington State Department of Veteran’s Affairs 
  Veteran Owned Business 

Certification issued through Washington Electronic Business Solution (WEBS) 
  Small Business Enterprise (SBE) 



a. SIGNATURE

c. NAME AND TITLE

b. DATE

AUTHORIZED FOR LOCAL REPRODUCTION
MANDATORY USE DATE OF FORM 5/1/2004

STANDARD FORM 330  - Edited with DES Codes

ARCHITECT-ENGINEER QUALIFICATIONS 1. SOLICITATION NUMBER (if any)

PART II - GENERAL QUALIFICATIONS
(If a firm has branch offices, complete for each specific branch office)

2a. FIRM (OR BRANCH OFFICE NAME

2b. STREET

2c. CITY

6a. POINT OF CONTACT NAME AND TITLE

6b. TELEPHONE NUMBER 6c. E-MAIL ADDRESS

2d. STATE 2e. ZIP CODE

8a. FORMER FIRM NAME(S) (if any) 8b. YR. ESTABLISHED 8c. DUNS NUMBER

3. YEAR ESTABLISHED 4. DUNS NUMBER

5. OWNERSHIP

7. NAME OF FIRM (if block 2a is a branch office)

b. SMALL BUSINESS STATUS

a. TYPE

9. EMPLOYEES BY DISCIPLINE
10. PROFILE OF FIRM’S EXPERIENCE AND

ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS

c. No. of Employees

(1) FIRM (2) BRANCH

a. Profile
Code

c. Revenue Index
Number

(see below)
b. Experience

Other Employees

Total

11. ANNUAL AVERAGE PROFESSIONAL
SERVICES REVENUES OF FIRM

FOR LAST 3 YEARS
(Insert revenue index number shown at right)

12. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.

a. Federal Work

b. Non-Federal Work

c. Total Work

PROFESSIONAL SERVICES REVENUE INDEX NUMBER
1.     Less than $100,000

2.     $100,000 to less than $250,000

3.     $250,000 to less than $500,000

4.     $500,000 to less than $1 million

5.     $1 million to less than $2 million

6.     $2 million to less than $5 million

7.     $5 million to less than $10 million

8.     $10 million to less than $25 million

9.     $25 million to less than $50 million

10.   $50 million or greater

a. Function
Code b. Discipline

State of WA DES E&AS
Proj. No. 2021-828 On-Call Architect 

2000 18-025-2512

Professional Limited Liability Company

1986
1983

N/A
N/A

1223 Railroad Avenue

RMC Architects, PLLC

Bellingham WA 98225

Brad Cornwell, Principal

(360) 676-7733 brad.c@rmcarchitects.com

Ross & McClure Architects
Jeffrey L. McClure, Architect

01 Architect 10 029 Educational Facilities 4

017

072

078

027

039

047

048

050

088

Commercial Building

Office Buildings

Planning (Site)

Dining / Halls / Kitchen / Food Service

Garages / Vehicle Maintenance / Parking

Historical Preservation

Hospital and Medical Facilities

Housing / Group Homes

Recreation / Specialist

4

2

2

2

1

2

2

5

1

18

1

6

6

Brad P. Cornwell, Principal

9 June 2021

8



Section A
Qualifications  
of Key Personnel



Who is RMC?

RMC Architects is a design leader for communities in the northern reaches 
of the Salish Sea. Established in 1986 and located in downtown Bellingham, 
our services range from architecture for higher education clients to public 
institutional clients. Principals Brad Cornwell and Neil McCarthy lead a gifted 
staff comprised of 18 architects, design staff and administrative personnel. 
Four things you should know about us:

• We make design count – Not just economically, but socially and 
environmentally. To us, this means maximizing budgets for the best 
occupant experience. This is the way architecture makes communities 
stronger, more vibrant and better connected. 

• We are responsive and forward thinking – Thoughtful planning and 
architecture helps organizations do and be better. Our local clients 
appreciate RMC’s depth of talent, professionalism, and skillful handling 
of complex projects. Those beyond Bellingham are equally drawn to 
our firm’s community-oriented traits: a deep sense of responsibility to 
neighbors, a tendency toward the long view, and a collaborative spirit. 

• We use complex technology to simplify projects – RMC stays current with 
technology advances in the design industry. Our staff operates on the most 
current platforms available. We use REVIT on all projects, which improves 
communication and collaboration among all disciplines. 

• We enjoy our work, and it shows. We come to your project as designers 
committed to place-based solutions, as developers who understand  
the need for performance, as leaders who know what to ask and  
how to listen, and as tenacious problem solvers who love simplifying 
messy challenges.

RMC makes design count.



Brad Cornwell, AIA, LEED AP

Principal-in-Charge

As a vested, local architect, Brad is extremely committed to each projects’ 
success.  His focused attention with selected projects is shown in his 
longstanding partnered relationships with public and non profit institutions at 
their facilities.  You will receive my best commitment and energy to make this 
a smoothly delivered project. 

RELEVANT EXPERIENCE

Bellingham Technical College/Whatcom Community College 
On-Call Architect - 2019-2021, 2017-2019

Skagit Valley College On-Call Services - 2019-2021, 2015-2017

State of Washington, Community & Technical Colleges:  22 projects since 2012.

Western Washington University, Multicultural Center, 2016-2019 
Associate (local architect) for a $13.4M complex renovation and addition at 
the Viking Union.

Western Washington University, 42+ Intermediate and Preservation 
Renovation projects since 2006.

Bellingham Central Library, Renovation, 2018-2021

City of Bellingham, On-Call Services, 2008-2020

Whatcom County, Civic Center Annex Renovation Remodeling 
5 levels of County Public Works Facility

Western Washington University, Capital Planning and Project Assessments over 
3 Bienniums, totaling 319 minor work and 14 intermediate work projects.

EDUCATION

Bachelor of Architecture
University of Oregon

REGISTRATION

Registered Architect: 
WA, OR

LEED Accredited 
Professional

AFFILIATIONS

American Institute of 
Architects

Whatcom County Libraries, 
Trustee 2016-2020

Bellingham Bay Rotary
President 2019-2020

EDUCATION

Master of Architecture, 
Dalhousie University

Bachelor of Environmental Design 
Dalhousie University

Bachelor of Arts
Western Washington University

REGISTRATION

Registered Architect: WA
Registered Architect in the 
Province of British Columbia

Neil McCarthy, Architect AIBC, AIA, LEED AP
Principal - Support & Quality Control

Working as a project leader since 1988, Neil brings an extraordinary level of 
discipline, organization, and empathy to the office each day. He is equally 
at home in the public and private sectors, and has directed projects of every 
type and scale. His intensity is matched by his integrity and he is a natural 
mentor for young architects. He’s fair, unflappable, and sets a high bar. Give 
Neil a project with multiple funding sources, competing interests, colorful 
personalities, and diverse aspirations, and watch an outstanding project 
emerge, team intact and better for the experience. Neil has directed multiple 
Western Washington University remodels and renovations to classroom and 
laboratory upgrade projects over the years.  Neil’s work extends to other 
higher education institutions, most recently with Skagit Valley College.

Classroom and Laboratory Upgrades (multiple projects), Western Washington 
University, Bellingham, WA

Digital Media Commons/Finance Research & Learning Lab, Western 
Washington University, Bellingham, WA

Wilson Library Special Collections, Western Washington University

Wilson Library Reading Room Restoration, Western Washington University



EDUCATION

Master of Architecture, 
University of Oregon

Master of Architectural History +
Certificate in Historic 
Preservation,  
University of Virginia

Bachelor of Arts, Archaeology, 
Columbia University 
New York, NY

REGISTRATION

Registered Architect: WA

AFFILIATIONS

American Institute of Architects

Women Build Program Organizer

Alexandra Costic, AIA
Project Architect

Lexie joined RMC Architects in 2016. Her experience prior to becoming 
a registered architect included field work in archaeology and historic 
preservation. Lexie’s commitment to the preservation of the historic built 
environment leaves her well prepared to look at projects with a view to 
the future. Lexie was the project architect for several Western Washington 
University complex invasive remodel projects within occupied facilities.

RELEVANT EXPERIENCE

(6) Western Washington University Remodel Projects 2017-2021

(4) Skagit Valley College Projects 2019-2021

Mount Baker Theatre Renovations 2020-2021

Bellingham Public Library, Central Branch Remodel, 2020-2021

22 North – NWYS housing and services, Bellingham, WA

The Penrose Walla Walla Hotel, Walla Walla, WA

Hastings Landing Hotel, Port Townsend, WA

Bellingham Training & Tennis Club, Bellingham, WA

Love & Justice (NWYS) Project, First Congregation Church of Bellingham, 
Bellingham, WA

Christopher Mead, AIA, LEED AP

Project Architect

With 17 years experience, Christopher is a LEED Accredited Professional 
with a passion for sustainability. He seeks to permeate his design work with 
a perspective for energy use that is “cradle to cradle.” Christopher is an 
innovative and fluent in his approach with technology, which enables cross 
platform integration for systems and media presentations. He is able to 
synthesize and manage large systems of information, as exemplified by 
complex remodeling and facility assessment projects at Western Washington 
University. Christopher graduated Magna Cum Laude from Washington State 
University. He was recognized as an Outstanding Teaching Assistant for the 
School of Architecture while at WSU and received the coveted AIA Henry 
Adams Certificate of Merit for his design work. In May of 2016, Christopher 
was awarded the Emerging Professional Award from the AIA Northwest 
Washington Chapter.

RELEVANT EXPERIENCE

(3) Skagit Valley College Renovation Projects 2020-2021

MultiCultural Center & Bookstore/VU Remodel, Western Washington University

Haggard Hall Media Commons & Finance Lab, Western Washington University

Multiple Classroom & Lab Upgrades, Western Washington University

ATUS 1 & 2 Renovations at Wilson Library, Western Washington University 

Eleanore Apartments, 80 units, Mercy Housing, Bellingham, WA

EDUCATION

Bachelor of Architecture
Washington State University

REGISTRATION

Registered Architect:  WA

LEED Accredited Professional

AFFILIATIONS

American Institute of 
Architects



Section B
General Project 
Approach



General - Project Approach

RMC will following the Washington State Department of Enterprise Services 
defined A/E Services for Public Works building projects as the template for 
defining the delivery process and the phased deliverables.

ON TIME, ON BUDGET: RMC acknowledges this is the baseline for project 
success, but RMC is committed to exceeding this core expectation.  A key factor 
enabling this will be to align assumptions and expectations early in the project 
to minimize “surprises”.  This occurs by facility analysis and programming 
matched to accurate early cost opinions so to not erode the design solution 
as further design occurs.  Additionally, developing a collaborative project 
schedule with proper float time provisions, fosters meeting expectations.  
Finally a key provision for success is crafting a design that elevates the typical 
or standard design solution.  This does not mean more expensive materials, 
nor creating an iconic overscaled feature, but rather creating a project that 
surprises and elevates the ordinary.

For smaller projects involving on-call work, like yours, it means advancing the 
public’s perceptions of what good government does and conveys a level of 
trust.

A good example of limited budget and elevated design response was the RMC 
project for Whatcom County Library Systems, Lynden Branch Library where 
an iconic entry tower feature anchors and locates this civic center and created 
flexible spaces for internal functions and programs.

Communication
• Keeping it Transparent and Pertinent
• Consistent via shared online Procore Platform or Dropbox (or equivalent) 

Portal
• Utilize an Integrated Design Process (IDP) to facilitate Key Stakeholders in 

defining common goals and deliverables.

Coordination
• Utilize a common documentation platform – i.e. Revit, to coordinate Team 

documents via BIM
• Regular Consultant coordination meeting ahead of key deliverable dates
• Association of key design decisions with costs to best define Owner 

choices and potentials
• Providing a thorough “as-built” platform for the documentation, 

involving field surveys, record drawing review and Haz Mat Testing.

Control
• Create and allow for proper float time in the permitting and review 

process
• Utilize early code review vetted with the AHJ.
• Provide early cost opinion review and decisions to maintain the project 

scope within the defined MACC 

A collaboratively gathered project team of consultants will foster trust and 
familiarity from other current, ongoing successful project collaborations. You 
will have a collaborative, committed team focused on your success for your 
project.

WCC CAS - RMC 

WCC Syre Clerestory - RMC

WWU Class & Lab Upgrades - RMC



Some examples of innovation regarding invasive remodels and repairs with 
damaged or occupied facilities include:

• Skagit Valley College - HVAC DDC Controls Project (2020-2021) 
The initial scoping of the project identified that the inherited construction 
project budget was inadequate to meet the College needs at four distinct 
buildings. Accordingly, RMC fostered a VE prioritization exercise for 
two buildings and bid one building as an Add Alternate. To further reduce 
scope/budget unknowns, a Job Order Contracting (JOC) methodology 
was used to pre-install, existing College acquired roof HVAC units before 
the remainder of the project was bid to reduce risk and accelerate the 
schedule. COVID-19 class scheduling impacts also enabled College facilities 
staff to install scope required valves throughout one building ahead 
of bidding to additionally foster budget success. A post Bid strategy of 
acquiring equipment only was also utilized to further maximize the project 
goals.

• Whatcom Community College - Cascade Hall Engineering Lab Remodel 
(2019-2021) 
The College sought to move their single, shared engineering lab to 
Cascade Hall and expand into four new instructional spaces with 
adjacent faculty/instructor offices in a predefined limited area. A space 
programming exercise lead to the creation of two ideally sized new labs, 
with two adjacent smaller “mini-labs,” to support student access to lab 
equipment and project creation/storage within the limited available space. 
In lieu of dedicated faculty offices, an open collaborative workspace was 
created to best support the limited budget.

• Western Washington University - Buchanan Towers Addition 
After a General Contractor defaulted on completion at a University 
Residence Hall Addition, RMC stepped in to identify the remaining scope 
and rapidly permitted an Alternative Bid Package.

• Western Washington University - Campus Services Offices (2019) 
Construction of new offices behind ‘security perimeter’ for relocating the 
Environmental Health Department.

• Western Washington University - Multicultural Center (2019) 
RMC uses the mantra of ‘early and often’ to formally scope with the AHJs 
as to what impacts design choices have and what IEBC interpretations can 
result. It is part of “addressing the unknowns.” We identify the necessary 
permitting process and regularly update stakeholders to eliminate 
unintended surprises. RMC recently used exactly this process to foster 
success with the WWU Multicultural Center, where a very complex existing 
strategy was vetted with Building Permit Staff and two Alternative Means 
and Methods Applications enabled success with additional All Gender 
Toilet Facilities and cross laminated timber stair assemblies. An essential 
component for the code strategy was use of the IEBC Code to best contain 
scope creep.

• Port of Friday Harbor: Spring Street Landing Building 
At the Port of Friday Harbor, with an arson destroyed waterfront facility, 
RMC was hired after a different team developed an over-budget design. 
The team at RMC was able to value engineer the project back to budget 
and project expectations, while still meeting the core program needs and 
maintaining the original vested design review aesthetic.

General - Project Approach

WWU Digital Media Commons - RMC

Port of Friday Harbor

Whatcom CC - Kulshan Lab 108





Section C
Relevant  
Experience



Responding to intense, tailored projects, RMC has supported Whatcom Community College (WCC) and Bellingham 
Technical College (BTC) on a variety of On-Call projects over the last four Biennia.  RMC commits to strong, consistent 
service delivery regardless of scale. That includes consistent Partner-Level engagement and scheduling priority.

Notable Projects Include:

Whatcom Community & Bellingham Tech College Projects
Whatcom Community College & Bellingham Technical College |   Bellingham, Washington

• WCC, Cascade Hall Engineering Labs Remodel
• WCC, Kulshan Hall 108, Lab Conversion 
• WCC, Student Services Programming, 2016
• WCC, Syre Center Clerestory Repairs
• WCC, Computer Information Systems Expansion
• BTC, Nursing Simulation Lab
• BTC, Buildings A & B Renovations

• BTC, PTEC Lab Enclosure 
• BTC, Technology Development Center
• BTC, Building H Reroof
• BTC, Buildings J & M Reroof
• BTC, Building G Envelope Investigation
• BTC, Building G Roofing Repairs
• BTC, 2017 PRR - Engineering Technology Center
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Contacts: Brian Keeley / Dave Jungkuntz
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Skagit Valley College Projects
Skagit Valley College  |   Mount Vernon, Washington

RMC brings experience with Skagit Valley projects both through staff’s previous employers and as current 
campus architect. Project experience ranges from assisting with State funding requests, providing predesign and 
programming services, masterplanning, design, contract documentation and construction administration. 

Notable Projects Include:

• Window & Roof Replacement, Business Resource 
Center* 

• Electrical Room Remodel, Mount Vernon Campus*
• 2005-2015 Masterplan of Mount Vernon Campus*
• Boiler Replacement, Mount Vernon Campus*
• Elevator Replacement, Whidbey Island Campus*
• Hodson Hall Remodel*
• Food Service and Bakery Remodel, Mount Vernon 

Campus*
• Academics & Technology Building Funding proposal*
• Oak Hall*

• On-Call Architect 2015-2017, 2019-2021
• 2014-2015 Roofing and HVAC upgrades
• Cyber Security upgrades, 2019-2020
• Classroom and Technology Upgrades 

(26 rooms at 2 campuses) 
• Ford Hall Envelope Renovation
• Norwood Cole Library Envelope Renovation
• HVAC DDC Controls Project 2020-2021
• Reroofing projects

Contact: Tim Wheeler, Director of Facilities & Operations
 Skagit Valley College
 360.416.7751



(N) OFFICE
B OCCUPANCY

448 SF / 1 OCCUPANT PER 100 SF
= 5 OCCUPANTS

(N) CLASSROOM
B OCCUPANCY

1102 SF / 1 OCCUPANT PER 20 SF
= 56 OCCUPANTS

(E) STORAGE
B OCCUPANCY

64 SF / 1 OCCUPANT PER 300 SF
= 1 OCCUPANTS

(N) CLASSROOM
B OCCUPANCY

1180 SF / 1 OCCUPANT PER 20 SF
= 59 OCCUPANTS

(N) CLASSROOM
B OCCUPANCY

229 SF / 1 OCCUPANT PER 20 SF
= 12 OCCUPANTS

(N) OFFICE
B OCCUPANCY

16 SF / 1 OCCUPANT PER 100 SF
= 2 OCCUPANTS

(N) CLASSROOM
B OCCUPANCY

207 SF / 1 OCCUPANT PER 20 SF
= 11 OCCUPANTS

The Cascade Hall Lab remodel project involved new interior renovation work to reconfigure existing classroom and 
office space to support new engineering lab functions. Work included demolition, new walls, new suspended ceilings, 
new doors and frames, new door hardware & access control system, finish upgrades, modification to lighting systems, 
modifications to HVAC and plumbing, and modifications to existing fire sprinkler and fire alarm and modifications to 
existing fire sprinkler and fire alarm and notification systems

Year Completed:  2021

Project Cost:  $626,000

Contact:  Brian Keeley
  Whatcom Community College 
  360.383.3375

  

Cascade Hall Engineering Labs Remodel
Whatcom Community College  |  Bellingham, Washington



RMC partnered with Skagit Valley College over the 2019-2021 biennium funding cycle on seven projects. This project 
involved three separate buildings on the Mount Vernon Campus: Knutzen Cardinal Center, Ford Hall, and Roberts Hall 
to replace antiquated HVAC control systems. Repair to the buildings were undertaken while occupied.

At Knutzen Cardinal Center scope included repair of a failing gas-fired makeup air handling unit, abatement, 
selective demolition, patching of existing roof membranes. Restoration of finishes at the new DDC controls locations 
completed the project.  Ford Hall required replacement of the existing pneumatic and electronic control system with 
a direct digital control system (DDC). Abatement, roof patching and finish restoration was also included in the scope.

Roberts Hall involved replacement of their existing pneumatic and electronic control system with a new DDC control. 
At the primary College I.T. server room, a new curtain wall system was installed to create a cold aisle integrated with 
a clean agent fire extinguishing system operation. SVC provided two previously acquired air handling units for the 
Contractor to install. This purchase was part of a creative, pandemic budget stretching opportunity to maximize the 
project dollar.

Year Completed:  2021

Project Cost:  $707,000

Contact:  Tim Wheeler, Director of Facilities and Operations
  Skagit Valley College, 360.416.7751   

HVAC DDC Controls Project
Skagit Valley College  |  Mount Vernon, Washington

N.T.S.

T

S
F

EAST COLLEGE W
AY

LA VENTURE ROAD

F = Ford Hall
S = Norwood Cole Library
T = Roberts Hall

Project Information

SITE ADDRESS:
2015 EAST COLLEGE W

AY, MOUNT VERNON, W
A 98273, BUILDINGS F, T, S

PARCEL NUMBER:
[ASSESSOR'S PARCEL NUMBER]

PROJECT DESCRIPTION:
[PROJECT NARRATIVE PARAGRAPH]

RELATED PERMITS:
[PERMIT NAME]

DEFERRED PERMIT SUBMITTALS:
[LIST DEFERRED SUBMITTALS]

ZONING:
CITY OF MOUNT VERNON, PUBLIC (P)

CODES:
INTERNATIONAL BUILDING CODE (IBC), 2015 EDITION
INTERNATIONAL MECHANICAL CODE (IMC), 2015 EDITION
INTERNATIONAL FUEL GAS CODE (IFGC), 2015 EDITION
INTERNATIONAL FIRE CODE (IFC), 2015 EDITION
UNIFORM PLUMBING CODE (UPC), 2015 EDITION
W

ASHINGTON ADMINISTRATVE CODE (W
AC) CHAPTER 296-466

NATIONAL ELECTRIC CODE (NEC) 2017
W

ASHINGTON STATE ENERGY CODE (W
SEC), 2015 EDITION

*NOTE:  ALL CODES ARE SUBSEQUENTLY MODIFIED BY W
ASHINGTON ADMINISTRATIVE CODE (W

AC) 
AMENDMENTS

OCCUPANCY CLASSIFICATION:
ROBERTS HALL -
FORD HALL -
NORW

OOD COLE LIBRARY - A3

CONSTRUCTION TYPE:
ROBERTS HALL -
FORD HALL -
NORW

OOD COLE LIBRARY -

FIRE PROTECTION:
[DESCRIPTION OF FIRE SPRINKLER, FIRE ALARM, AND MONITORING SYSTEMS]

AREA SUMMARY:

PROJECT DATA

BUILDING CODE REQUIREMENTS

[PERMIT NUMBER]

[STATUS AT DATE OF SUBMITTAL]

ROBERTS HALL -
FORD HALL -
NORW

OOD COLE LIBRARY -

RMC Architects, PLLC •1223 Railroad Avenue• Bellingham, WA  98225
P:360.676.7733 • F:360.738.0448 • rmc@rmcarchitects.com

Building/Zone

Job Number

Date:
File No:
Drawn By:
Checked By:
Issued for:

G001

COVER SHEET

Scoping
BPC
JJF
1934.3 HVAC DDC
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2020 - 118 G(1-1)

F, T, S

HVAC DDC UPGRADES
2015 East College Way
Mount Vernon, WA 98273

Campus Map

Design Team
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NER 
REPRESENTATIVES:

ARCHITECT:

ESTIMATING:

TIM W
HEELER, DIRECTOR OF FACILITIES & OPERATIONS

SKAGIT VALLEY COLLEGE
2405 E. COLLEGE W

AY 98273
MOUNT VERNON, W

A 
T: 360-416-7751
tim.wheeler@

skagit.edu

KEVIN BARBER, AIA, LEED AP
PROJECT MANAGER, 
DEPARTMENT OF ENTERPRISESERVICES 
ENGINEERING & ARCHITECTURAL SERVICES
P.O. BOX 41476
OLYMPIA, W

A 98504-1476
T 360 -628 -6417
kevin.barber@

des.wa.gov
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As part of the 2019-2021 biennium funding cycle RMC again collaborated with SVC. The project was a moisture 
intrusion repair type project involving both roofs and wall assemblies. RMC provided targeted investigation services 
for clearly identify intrusion locations (and systems failures) and then provided targeted repair solutions to each 
location with assigned cost values. Collaboration with the Client, ranked the repair conditions and documented a 
maximum Base Bid scope with multiple Additive Alternates.

Year Completed:  2021

Project Cost:  $488,000

Contact:  Tim Wheeler, Director of Facilities and Operations
  Skagit Valley College 
  360.416.7751
    

  

Ford Hall Envelope Repairs
Skagit Valley College  |  Mount Vernon, Washington



This project was to preserve a dated facility until funding might be acquired for replacement. The repairs scope 
involved roof, window and wall assemblies. RMC provided investigation services to clearly identify intrusion locations 
(and systems failures) and then provided targeted repair solutions to each location with assigned cost values. 
Additional interior finish repairs addressed latent, previously compromised wall and ceiling conditions. Repair to this 
building was undertaken while occupied.

Year Completed:  2021

Project Cost:  $419,200

Contact:  Tim Wheeler, Director of Facilities and Operations
  Skagit Valley College 
  360.416.7751 

  

Norwood Cole Library Renovation
Skagit Valley College  |  Mount Vernon, Washington



Multicultural Center / Bookstore
Western Washington University  |  Bellingham, Washington  

RMC’s most prominent, current example of responsible stewardship, is the WWU Multicultural Center & Bookstore 
Project. This project creates a new “front door’ to the University Student Union, relocates formerly remote Ethnic & 
Diversity Student Clubs to a prominent campus location, remodels the Campus Bookstore, and achieves a difficult 
LEED v.4 Silver Certification. The renovation involved four distinct campus structures and involved a complex code 
strategy; and employs approved “alternative means and methods” to both use cross laminated timber as part of the 
primary lobby exit stairway and to construct code excessive “All Gender” toilet rooms versus standard gender specific 
units. By creatively remodeling and repurposing, this project provides clarity for student and public ingress/egress, 
achieves robust energy performance and celebrates the students diverse collegiate journeys.

As the local, Associate Firm for this project, we designed and documented the renovation portions of the project 
and lead the Permitting and CA Phase services, involving 16 different Subconsultants, 3 Owner Testing/Performance 
Consultants, 3 Full Time Owner Representatives, and 5 Full Time General Contractor Representatives.

We used both Procore and EBuilder as management platforms for PM tasks, plus the common shared, documentation 
platform of Revit, which facilitated close integration between documentation and consultant disciplines. We 
performed weekly site meetings and separate weekly observation visits and facilitated a once per month “Big 
Picture” OAC Meetings (Oversight And Collaboration) where Key Institutional Stake Holders resolve timing, cost 
issues and make proactive choices ahead of key decision points.

Year Completed:  2019

Project Cost:  $13,400,000

Contact:  Forest Payne, Project Manager
  Western Washington University 
  360.650.6813



Section D
Geographic Proximity 



RMC’s office is located 2.2 miles from BTC and 3.7 miles from WCC.  Our close proximity allows the attention to detail 
necessary and required for any project.  It also enables working with the local permitting agencies to best achieve 
preconstruction concurrence which then facilitates a smooth permit review process.  This proximity allows quick visits 
to the project site and provides greater flexibility to schedule meetings, expedite deliveries and to “accommodate the 
unexpected.”

Many of our public projects in general and most of our projects at BTC, WCC and WWU in particular have provided 
an extensive base of experience with Public Works procedures.   We have participated in all phases of projects from 
feasibility studies and predesign studies to typical schematic design, design development, bidding and construction 
administration activities.  We have used State of Washington contracts and forms and have administered multiple 
construction procedures utilizing standard forms.  In the past five years, RMC has participated in approximately 
33 projects that utilize the State of Washington Public Works procedures.

Geographic Proximity

Great design makes communities stronger, 
more vibrant and connected.



Section E
Diverse Business 
Inclusion Strategies 



RMC Architects fully supports the State’s business and workforce equity policy to ensure that its work provides 
professional supplier and construction contracting opportunities to small businesses that have been historically 
under utilized.  RMC strives to develop long-term relationships with consultants who have the commitment and 
diversified skills to match specific client and project requirements.  Our desire to support the project’s local economy 
is an important part of our outreach to Minority-owned and Women-owned small businesses, Small Businesses, and 
Veterans run firms.

Outreach Plan

RMC Architects strives to follow our Outreach Plan described below to secure the services of MBE, WBE, MWBE, 
CBE, SEDBE & DVA businesses to work with RMC as members of architectural, planning and engineering teams.  
Specifically, we adopt the following principles:

• RMC will monitor and use the Washington State’s Office of Minority and Women’s Business Enterprises list of 
certified firms when considering qualified firms for Subconsulting opportunities as well as lists developed by 
other municipalities and agencies where we do business.

• RMC advertises in the local newspapers and Seattle DJC early in the year, asking for SOQ’s from MBE, WBE, 
MWBE, CBE, SEDBE & DVA firms for an available internal roster of firms.

• RMC will educate business development and professional staff on how to foster the engagement of MBE, WBE, 
MWBE, CBE, SEDBE & DVA firms in the pursuit of projects.

• RMC will participate in seminars and outreach events that are oriented towards identifying MBE, WBE, MWBE, 
CBE, SEDBE & Veteran firms and encouraging their participation in projects.

• RMC makes a good faith effort to include MBE, WBE, MWBE, CBE, SEDBE & DVA firms for at least 5% of 
Subconsultant opportunities.

RMC has a long history of working with Diverse Business enterprises as consultants on a wide variety of projects.  We 
fully support these firms on our projects with the belief that the practice adds to the local community’s diversity, 
fosters economic growth, and provides opportunities for increased competition in the market. 

Over the last four years RMC has contracted with multiple diverse categorized firms on a wide range of public 
projects including: 

• DCW Cost Management (WBE, WOSB) • Schira Consulting (DBE, WBE)

• Wood Harbinger (SBE) • Kingworks Consulting Engineers (DVA)

• FSi Engineering (SBE) • Bogard Pascua Engineers (SBE)

• Oasys, Inc. (General Office, DVA) • Hough Beck & Baird (DBE/WBE)

We continue to make every effort to solicit consultant services from these firms for a variety of services including 
landscape architecture, cost estimating, civil engineering, mechanical and electrical engineering, land use planning 
and interior design.

Our inclusion strategies were first adopted in 2007 and are managed by:

• Brad Cornwell, Partner: 0.5% of time involved weekly, since 2007

• Neil McCarthy, Partner: 0.5% of time involved weekly, since 2014

RMC strives to develop long-term relationships with Consultants who have the commitment and diversified skills 
to match specific client and project requirements.  Our principals and senior associates regularly reach out to our 
MBE, WBE, MWBE, CBE, SEDBE & DVA consultants one-on-one to let them know about upcoming projects.  We also 
maintain a database of  MBE, WBE, MWBE, CBE, SEDBE & DVA consultant qualifications, and review this as we form 
our project teams.

RMC Architects employs a staff of 18 of which five are women and one is a person of color.

Diverse Business Inclusion Strategies 


