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July 22, 2021

Ms. Julie Nakahara

Department of Enterprise Services

Engineering & Architectural Services

1500 Jeff erson Street SE

Olympia, WA  98501

Subject:  On-Call Campus Architect(s) for Highline College

 Agreement No. 2022-826

Dear Julie and Other Members of the Selection Committee:

If selected as one of Highline College’s On-Call Architects, Schreiber Starling Whitehead Architects will bring 

over thirty-three years of experience in solving the tough capital challenges faced by community colleges 

and other public agencies. The team we present has successfully executed scores of on-call projects. We have 

helped secure capital funding and grant funding for critically needed facilities, conducted facility assessments, 

and updated master plans. We have fi xed leaking roofs, corrected ADA defi ciencies, improved MEP systems, 

repaired parking lots, and resolved many other facility condition, safety, and functional issues. Through tenant 

improvements we have modernized educational spaces and improved campus operations. Your on-call architect 

must be depended upon to perform a plethora of services such as these.

Yes, we have designed and successfully executed major capital projects at eight SBCTC institutions, but our fi rm 

is based on the premise that major projects represent just a fraction of the facilities challenges facing our clients. 

Our focus rather is on total client service, providing all manner of planning and design services. Regardless of 

project size, our process applies the same holistic approach to making the right decisions at the right time on 

every project we have the privilege of receiving.

Working entirely within the public realm, we understand that project funding is rarely characterized as generous. 

Your architects must align scope with available budget and hold the line against scope creep. This requires 

understanding cost allocation from the earliest project stages, monitoring cost impacts as design proceeds, 

developing well-coordinated and easily understandable bid documents, and taking a proactive approach to cost 

management during construction. Our cost control processes assure taxpayer dollars are well spent.

Unlike major projects, unspent 2021-23 minor project funding will disappear after June 30, 2023. We understand 

the critical need to complete work on time and the role realistic scheduling plays in achieving that result. With 

80 percent of our work being for higher education clients, we also understand the importance of tying project 

schedules to the academic calendar.

I am excited by the prospect of further service to Highline College through your 2021-23 minor projects. We have 

the team in place with proven skills and experience. Equally important is our history of committed service to 

community colleges throughout the Puget Sound region, a history which demonstrates how we will apply our 

processes, capabilities, experience, and resources to best serve the college and the Department of Enterprise 

Services.

Respectfully,

Stephen Starling, AIA

Principal

Respectftftftftftftftftftftftftftftftftftftftftftftftftftftftftftftftftftftfulululululululully,

Stepephen n Stararlingng AIAIAIAIAIAIAIAIAIAIAIAIAIAIAIAIA



  

  RFQ Attachment 1 

Designated Point of Contact for Statement of Qualifications 
Point of Contact Name and Title   Stephen J. Starling AIA, Principal 

Firm Name    Schreiber Starling Whitehead Architects 

Address         901 Fifth Avenue, Suite 3100 

City               Seattle State      WA Zip    98164 

Telephone     O: 206.682.8300  C: 206.755.3553 Email     starling@sswarchitects.com 

 

Addresses of multiple office locations of firm (if applicable) 
Address         Not Applicable 

City       Phone       

Address       

City       Phone       

Address       

City       Phone       

Address       

City       Phone       

 

Diverse Business Certifications (if applicable) 

Certification issued by the Washington State Office of Minority and Women’s Business Enterprise (OMWBE)  

  Minority Business Enterprise (MBE) 

  Woman Business Enterprise (WBE) 

  Minority Women Business Enterprise (MWBE) 

Certification issued through the Washington State Department of Veteran’s Affairs 

  Veteran Owned Business 

Certification issued through Washington Electronic Business Solution (WEBS) 

  Small Business Enterprise (SBE) 
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INTRODUCTION
Schreiber Starling Whitehead Architects is committed to improving our community. We do this by creating 

architecture that refl ects our client’s vision, respects the fabric of place, and celebrates the beauty of the Pacifi c 

Northwest. Our fi rm is highly service-oriented. We are proud of the fact that our fi rst clients are still clients, and 

that with nearly all our clients we enjoy repeat selection. 

Founded in 1987, Schreiber Starling Whitehead Architects is a team of sixteen thoughtful and motivated 

architects and planners, equipped with proven project delivery methodologies and supported by technically 

profi cient consultants sharing our core values. Through eff ective leadership of our project team at all phases 

of planning, design, and construction, we ensure that the talents of individual team members are eff ectively 

applied to solve our clients’ short- and long-term needs. As the focus of our practice is entirely in the public 

sector, we have developed an understanding of the unique project delivery requirements for municipal, state, 

and federal agencies. Eighty percent of our work is for community and technical colleges and universities in 

Washington State.

We work at all scales and off er a full range of architectural services including: 

• Capital Funding Request Assistance

• Functional Programming

• Project Feasibility/Predesign Studies

• Master Planning

• Building Condition Evaluation

• Renovation

• Restoration (including restoration of historic properties)

• Adaptive Reuse

• Site Design

• Building Design

• Building Envelope Improvement (including roofi ng replacement) 

• Interior Design

While we have designed and successfully executed buildings with budgets in excess of $45 million, we exist to 

serve our clients’ complete facilities needs rather than just their major projects. We cut our teeth planning for 

tomorrow, addressing today’s minor needs, and solving the myriad isues necessary to keep yesterday’s building 

relevant to their users. The strength of our work comes from our ability to respond to the unique qualities of 

each client and each project. We work hard to understand our clients and their needs, then translate their visions 

into innovative spaces shaped by light, materials, and physical setting. All our work consistently refl ects our core 

values of simplicity, fl exibility, and durability, while being responsive to the greater context of environmental 

sustainability and community enhancement. Our projects are delivered on time and within budget. 

While not a higher education project, relocation of the Beall Mural from the State of Washington General Administration Building to the Helen 

Sommers Building illustrates our innovative approach to challenging projects and the ability to come up with creative and practical solutions. 
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QUALIFICATIONS OF KEY PERSONNEL 
The experience, enthusiasm, and commitment of the talented individuals comprising Schreiber Starling 

Whitehead Architects are the most valuable resources that we off er our clients.

We pursue an integrated team approach to each project, where our role is that of key facilitator, planning and 

design leader, and advocate for project success. Our process recognizes that each member of the project team 

brings individual knowledge and experience that when combined with the input of others produces a result 

greater than the sum of each person’s contribution. The resulting product refl ects the shared wisdom, ideas, and 

talents of the entire team.

All professional staff  at Schreiber Starling Whitehead Architects are graduate architects, some with multiple-

discipline educational training. Our professional staff  have an average experience level of over sixteen years and 

have a long history of working together. Schreiber Starling Whitehead Architects is a very stable fi rm with an 

average staff  tenure of nearly eleven years.

Staffi  ng Strategy

Our ability to eff ectively manage on-call agreements comes from the manner in which we structure our team. 

Schreiber Starling Whitehead is founded on the core belief that consistent and genuine principal involvement is 

essential to building long-term relationships with our clients and assuring the most eff ective outcomes for their 

projects. Our clients see this belief in action on all services we provide, at all scales. Rather than being assigned 

to projects, our principals take responsibilty for clients and will serve as principal-in-charge on all the client’s 

projects. Working directly with our principal is a project manager knowledgeable of the client’s facilities and 

well-seasoned in all anticipated project types. To assure we meet the demands of any particular project within 

our available capacity, we assign multiple project architects to complete our core on-call team. This strategy 

explains our dependability and how for decades we have eff ectively met the challenges of on-call work; at any 

point in each biennium we are able commit a team with a solid understanding of project requirements and 

without any need for a learning curve. Also essential to our success is our commitment to maintaining the same 

individuals on our teams for the life of each project. Our clients and their contractors deserve to know their 

design team carries a complete knowledge of the project at any point within its execution.

Supporting Consultants

Developing fully functional projects that integrate well with existing facilities requires an extensive team eff ort. 

To assure successful results for Highline College we will include on our team appropriate specialty consultants 

sharing our client-focused service ethos. We have developed strong relationships with consultants skilled 

in on-call delivery, in particular with KPFF and LPD Design (civil engineering), HBB and Osborn Consulting 

(landscape architecture), Coughlin Porter Lundeen and Lund Opsahl (structural engineering), Notkin/P2S and 

BCE (mechanical engineering), and Wood Harbinger and BCE (electrical engineering).

For each project, we will look for any specifi c issues or unique conditions that align with the capabilities of 

specifi c consultants. With a mind toward improving prospects for diverse business enterprises, we also assess 

whether a project presents opportunties for nurturing traditionally underrepresented talent or those not yet 

familiar with the agency (see below). Working with the agency, we will then fi ne-tune the composition of our 

team so that the most eff ective team is fi elded.

Diverse Business Inclusion Strategies

Schreiber Starling Whitehead assists our clients in meeting their diverse business participation goals. We 

understand the intrinsic value of project teams that truly represent the diverse voices of our society, and the 

benefi ts gained when those voices are empowered. From our perspective as a certifi ed small business we 

engage other small businesses on nearly all of our projects, as well as minority-, women-, and veteran-owned 

business enterprises. We have been doing this since our inception, and our diverse project teams are well-versed 

in each others’ processes and do not require the team-building eff orts too often seen as an inhibitor to diversity. 
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We also track our progress toward broader inclusion through our own Diverse 

Businesses Inclusion Plan and through such tools as B2Gnow. When selected for a 

Highline College project we will work with you to assure the composition of our team 

meets your diverse business inclusion objectives.

Schreiber Starling Whitehead Project Team 
Our Highline College On-Call Architect(s) team consists of the following individuals: 

Stephen J. Starling, AIA, Principal

Role: Principal-in-Charge / Primary Contact

Stephen brings his extensive experience as a practical problem-solver to his role 

as on-call principal-in-charge. He will also serve as our primary contact. His focus is 

on client service, with success solving problems ranging from how to fi t 2,000-sf of 

program in an existing 1,500-sf space to developing objective and eff ective tools 

for securing funding for minor projects. Stephen has led our on-call work for Seattle 

Central College, North Seattle College, Edmonds College, Green River College, and 

the University of Washington, and our ongoing (not on-call) work at Highline College.

STEPHEN’S REPRESENTATIVE ON-CALL EXPERIENCE

• Edmonds College: Lynnwood Hall Restroom Remodel/Door Replacement 

• Edmonds College:  Alderwood Hall Roofi ng Replacement

• Edmonds College: Feasibility and Capital Budget Study

• Seattle Central College: Facilities Master Plan

• Seattle Central College: Library Renovations

• Seattle Central College: Broadway-Edison Building Envelope Preservation

• Seattle Central College: FCS Project Budgeting Analysis & Development

• Seattle Central College: Wood Technology Center Plaza Waterproofi ng

• Seattle Central College: Broadway Achievement Center PRR

• Green River College: Student Aff airs and Success Building Main Entry

• Green River College: Childcare Center Tenant Improvement Planning Study

• North Seattle College: ADA Assessment and Project Planning 

• University of Washington: Lock Shop Relocation

• University of Washington: Miller Hall Predesign

• Washington State Historical Society: Museum Envelope Preservation

• Washington State Historical Society: Ten-Year Capital Budget Plan

• Washington State Historical Society: Research Center Envelope Preservation

STEPHEN’S HIGHLINE COLLEGE EXPERIENCE

• Building 25 Tenant Improvements

• Building 12 Tenant Improvements 

• Campus Offi  ce Relocation - Feasibility Study

Juliet Anderson, AIA

Role: Project Manager

Juliet brings over 14 years experience developing high-quality and well-coordinated 

documents, including serving as project manager on our Highline College projects 

and the soon-to-be complete renovation of classrooms and science labs at Bellevue 

College’s Building B. Her commitment to achieving excellence in all aspects of the 

planning, design, and construction of her projects has been lauded by both clients 

and contractors. An avid gardener with experience in a landscape architecture 

practice, Juliet is particularly sensitive to the integration of buildings with their sites.

Education:
Master of Architecture
Montana State University, 
1987

Bachelor of Architecture
Montana State University, 
1987

Registration:
Washington, 1995

Education:
Master of Architecture
University of Washington, 
1999

BFA in Art and Art History, 
University of Colorado, 1993

Registration:
Washington, 2007
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JULIET’S REPRESENTATIVE ON-CALL EXPERIENCE

• Edmonds College: Lynnwood Hall Restroom Remodel/Door Replacement

• Edmonds College: Lynnwood Hall Door Replacement

• Edmonds College:  Alderwood Hall Roofi ng Replacement

• Green River College: Playfi eld Feasibility Study

• Green River College: SA/Zgolinski Tenant Improvements - Phase 2

• Green River College: SA/Zgolinski Tenant Improvements - Phase 1

JULIET’S HIGHLINE COLLEGE EXPERIENCE

• Building 25 Tenant Improvements

• Building 12 Tenant Improvements

• Campus Offi  ce Relocation - Feasibility Study 

Gary Braun, AIA

Role: Project Architect

Gary brings to our Highline team strength in assembling comprehensive 

construction documents (drawings and specifi cations), streamlining documentation 

to clearly communicate the work without overkill, and staying within fee 

constraints. He is highly profi cient with modern project delivery tools such as 

Revit and Bluebeam, and how best to use them to improve productivity and team 

communication. He enjoys the challenges inherent in building envelope design, 

from rehabilitation of historical construction to modern high-performance systems. 

He is also skilled at cooordinating multiple phase projects within functioning 

facilities, a valuable asset when working in an active campus environment.

GARY’S REPRESENTATIVE ON-CALL EXPERIENCE

• University of Washington: Lock Shop Relocation

• Central Washington University: Barge Hall Water Damage Remediation

• Seattle Central College: Broadway-Edison Building Envelope Preservation

• Seattle Central College: Broadway Edison Elevated Plaza Replacement

• Seattle Central College: Wood Technology Center Plaza Waterproofi ng

GARY’S HIGHLINE COLLEGE EXPERIENCE

• Building 25 Tenant Improvements

• Building 12 Tenant Improvements

Rohit Eustace, AIA

Project Role: Project Architect

With over eleven years of work experience in architecture and urban design, two 

years as a residential carpenter, four early years in the satellite manufacturing sector, 

and service in the United States Air Force, Rohit has developed a broad skillset which 

he applies to all manner of design challenges. He is experienced in all phases of 

master planning, design, and construction at multiple scales.

ROHIT’S REPRESENTATIVE ON-CALL EXPERIENCE

• University of Washington: Lock Shop Relocation

• Seattle Central College: Broadway-Edison Building Envelope Preservation

• Seattle Central College: Broadway Edison Elevated Plaza Replacement

• North Seattle College: ADA Assessment and Project Planning 

• Washington State Historical Society: Museum Envelope Preservation

• Washington State Historical Society: Research Center Envelope Preservation 

Education:
Master of Architecture
Montana State University, 
1981

Bachelor of Architecture
Montana State University, 
1981

Registration:
Washington, 1996

Education:
Master of Architecture
University of Texas at Austin, 
2009

Bachelor of Science in 
Manufacturing Engineering

Registration:
Washington, 2016
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GENERAL PROJECT APPROACH 

Planning and Design Philosophy
No matter the scale, a successful public project is best achieved through 

a dynamic and inclusive process. It is dynamic in that it evolves as the 

project evolves, and inclusive in that all interested parties are encouraged 

to participate. This process identifi es and meets the goals, needs, and 

aspirations of the building users while respecting the project context and 

enhancing the local environment. We view our primary role in this process 

as that of facilitator. 

We also recognize that in the public project environment, the number of 

individuals and groups having a stake in the outcome can be quite large. 

Schreiber Starling Whitehead Architects is experienced in working with 

committees, building users, facilities staff , administrators, students, and 

the larger public. To assure that all stakeholders are heard, we employ 

an open, interactive team approach. As with our expectations for the 

A/E team, our philosophy recognizes that each stakeholder brings to 

the project individual knowledge and experience which combines to 

produce results far greater than the sum of individual contributions. 

Strong leadership, open communication skills, and recognition of the 

tensions inherent in this process provide us the ability to guide our clients 

toward appropriate solutions. Assisting project teams in sorting priorities 

and incorporating various agendas to reach a consensus is handled in a 

creative and thorough manner.

Beyond the technical knowledge and experience we bring our clients, it 

is our fi rst and continuing task as designers to listen to, and be receptive 

to, the wealth of ideas that the facilities staff  and building users bring 

to each project. We know some of those ideas are clear and ready for 

development. We also understand that others need a supportive forum, a 

well-run meeting, or a fast and accurate technical response to take shape. 

Being supportive and open-minded lies at the heart of our philosophy 

and approach. 

Approach to Minor Capital Projects
The need for improvement is a direct result of a static facility no longer 

supporting the evolving functions and people contained within. Over 

years of occupancy, facility managers face a laundry list of issues - typically 

generated from occupant complaints - in addition to routine and deferred 

maintenance. Generally, these issues refl ect system defi ciencies (roof and 

piping leaks; settlement and cracks;  “we’re too cold (or hot);” etc.), and 

functional shortcomings (the lab is too small; people can’t fi nd us; we’ve 

run out of storage space; power is insuffi  cient for current equipment). 

Resolving all problems is diffi  cult to achieve within typical budgets. Our 

goal is to focus on those features that maximize positive impact for the 

daily user. This may mean deferring less essential improvements, but 

it assures that the facility remains relevant for its intended purpose. 

In addition to occupant needs, general goals include assuring that 

envelopes are weathertight (to preserve the overall asset and protect 

against rapid deterioration), systems are functional and serviceable (to 

Broadway-Edison International Programs Remodel, 

Seattle Central College
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support occupant comfort, energy effi  ciency, and ease of maintenance), 

access is available for those with disabilities (as required by the Americans 

with Disability Act and state/local law), the environment is safe (for 

occupant well-being and to limit liability), and that the overall sensibility is 

aesthetically pleasing (again to support well-being).

Approach Specifi c to On-Call Projects

From our past on-call architectural contracts we understand that the 

“typical” project assignment can vary wildly in scope, complexity, and 

urgency. It is important that the design team be fl exible in how each 

project is developed, structured, and delivered to ensure effi  ciency in the 

planning, design, and construction phases, and maximum project benefi t 

from the available budget. Some projects will need to follow the full project 

process with intermediate design phases, public bid, and an extended 

construction phase. Other projects simply cannot aff ord the time or cost 

this would require and need to be abbreviated or accelerated accordingly.

Alternate project delivery is a powerful option for some on-call projects. We 

work with our client to explore alternative delivery methods such as JOC, 

ESCO, or Small Works Roster selection early in the project scoping.

Needs Assessment
As an essential fi rst step to any project, we will meet with the college and 

DES team to state the problem, establish overarching goals for its resolu-

tion, identify the budget, collect available facts (surveys, record documents, 

etc.), organize functional relationships, uncover and test concepts, and 

fi nally agree on a course of action. We will document our progress to use as 

a benchmark for all subsequent decisions.

Existing Conditions and Work on Active Campuses
Most on-call projects are executed in existing structures or site elements. 

The risks anticipated on any project involving existing facilities include 

hidden conditions, hazardous materials, inaccurate record documents, and 

poor past work. Our approach to mitigating these risks is to fi rst ensure 

that the project is led by senior personnel who have extensive experience 

in remodels/renovations. We will then visually observe existing conditions 

and engage facilities personnel to more fully understand existing 

operational characteristics and review available documentation. Under 

some circumstances we will recommend additional analysis and testing.

Our approach to planning for construction in occupied spaces starts by 

identifying negative impacts such as noise, dust, utility interruption and 

relocation, and by establishing mitigation controls within the contract 

documents to eliminate or reduce the eff ect on occupants and operations. 

These include items such as full-containment barriers, pedestrian re-

routes, zero-VOC paint, etc. We will meet with the agency to review the 

use of techniques such as off -hours/weekend construction, utility by-pass, 

temporary air fi ltration, and other similar approaches to ensure concurrent 

occupancy is not compromised by the various projects. We embed into the 

construction documents critical public safety/security measures instead of 

relying solely on contractor means and methods. 

We have completed multiple projects at Central 

Washington University’s iconic Barge Hall. We are 

currently performing replacement of the building’s metal 

roofi ng.
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Design

Depending on the complexity of any individual project, design may be 

performed in a single phase or split into multiple (e.g. Schematic Design, 

Design Development, and Contract Document) phases. From approved 

concepts, we will prepare contract documents at a level of detail ap-

propriate for the chosen construction delivery method. For conventional 

projects, these documents will match the level of care expected for any 

public bid documents. For on-call work we fi nd it useful and effi  cient to 

incorporate photographs and record documentation of existing condi-

tions into the construction documents to assure bidders fully understand 

the context.

For JOC projects, the level of documentation is typically lower. We will 

meet with the JOC team onsite early in the project to review conditions 

and agree on an appropriate level of documentation with the goal of      

assuring best value to the owner.

Permitting
Specializing in public sector work and having successfully completed 

new construction and remodels throughout the state, we have proven 

our ability to meet local permit requirements. As on-call projects tend 

to be fast-paced, timely issuance of permits is essential. We will meet 

with permit authorities early in design to assure their expectations are 

understood, and develop responsive permit documents that can be 

submitted for review in advance of bid document completion.

Bidding & Procurement

The keys to successful bidding are bid documents that are clear and 

well-coordinated, designs that are buildable, and the absence of the red 

fl ags that trigger bid padding. We pride ourselves on producing biddable 

and buildable solutions that inspire bidder confi dence and drive down 

costs. In our experience the more bids received, the more competitive the 

pricing will be.  We provide support during the bidding phase performing 

not just the typical A/E duties but by actively reaching out to competent 

contractors who have demonstrated their ability to successfully construct 

public projects of a similar scope.

While the bidding procedures for JOC projects are diff erent, it is equally 

important for the designer to produce clear documents and to be actively 

engaged as pricing is being developed.

Construction Administration
We recognize that the construction phase is time-driven and fast-paced. 

Our approach to providing quality construction administration services 

begins with maintaining team continuity. By using the same individuals 

that performed the planning and design work, we bring to construction 

administration an understanding of the owner’s project goals and the 

basis for design decisions. We are thus in an ideal position to eff ectively 

enforce compliance with the contract documents to assure project 

goals are met. Our staff  are able to do this both proactively and quickly, 

identifying and resolving issues before they impact construction progress.

Associated Student Government Renovation, Lake 

Washington Institute of Technology
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Cost Estimating
The goal of project cost management is to provide a fully functional facility 

within the budget parameters established by our clients. To accomplish this 

goal, we use a three-part budget management process.

The fi rst part occurs early in design. The project architects and engineers 

defi ne initial quantity and quality benchmarks and assign target unit costs 

for all materials and systems. This process establishes clear expectations 

for each element of work while allowing a cushion for elements not yet 

on paper. We minimize design infl ation by establishing responsibility for 

budget adherence to individual team members, ensuring subsequent work 

is measured against its eff ect on the budget. 

The second part of our process occurs as details are generated and 

materials selected. The material, product, and systems options are 

measured against initial and life-cycle costs to provide maximum value. 

We use value engineering to assure the project’s overarching goals are 

achieved in a direct and eff ective manner.

Our fi nal cost management task is the development of detailed estimates at 

project milestones. For complex or unique projects, this work is performed 

by independent cost consultants with a deep understanding of local market 

conditions.

Quality Assurance
The foundation of our quality assurance/quality control program rests on 

assembling teams staff ed with individuals experienced and qualifi ed in 

the appropriate building type and size of project. As is expected of any A/E 

fi rm performing work with state agencies, our QA/QC processes have been 

formalized in our Quality Management Plan and are rigorously followed 

on all our projects. For document quality control, at each design milestone 

senior staff  not involved in the project will employ our checklist-based QA/

QC review system to identify inconsistencies and errors so that they may be 

corrected prior to fi nal printing. 

A good measure of the success of our quality control program is the low 

incidence of changes orders encountered during construction resulting 

from document errors or inconsistencies. We have averaged less than two 

percent changes attributed to design errors on all projects completed. 

Scheduling
The majority of our work has been for higher education institutions which 

operate on a fi xed academic calendar. As such, we know colleges and 

universities simply do not have the option of informing their students that 

they must defer their education until next quarter while their facility is 

being completed. Our history of meeting schedule milestones and staging 

the projects for on-time completion is one of the reasons that our clients 

continue to select Schreiber Starling Whitehead Architects for repeat 

projects. Schedule adherence is especially critical in on-call work, where 

project funding must typically be fully expended within the biennium. 

Schreiber Starling Whitehead Architects maintains vigilant project 

management through a task-based scheduling system to ensure that the 

Graphic support from Triton Learning Commons PRR, 

Edmonds College, showing (from top to bottom) site plan, 

fi rst fl oor plan, second fl oor plan, and third fl oor plan
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overall project schedule is met or bettered. Each project task is identifi ed 

and assigned a reasonable duration. Throughout the design phases our 

management team meets weekly to assess progress, forecast possible 

shortfalls, and commit staff  and team resources to meet the schedule 

milestones. During construction we regularly review the contractor’s 

schedule and actual progress to assure its obligations are being met.

Immediate Need - Quick Response
The agencies we serve frequently encounter unexpected issues or 

unplanned opportunities that need a quick review and response plan. A 

good example of this was the collapse of an exterior precast concrete stair 

tread at Lake Washington Institute of Technology’s Technology Center 

during our 2011-13 on-call campus architect agreement. Our structural 

engineer was onsite the following morning to assess the collapsed tread 

as well as the condition of remaining treads. Our team’s analysis lead 

to temporary pedestrian traffi  c revisions and then replacement of all 

treads on the four-story stair structure. We commit to our on-call clients 

to provide damage assessment services within 24 hours of natural and 

manmade disasters. This commitment extends to all our subconsultants. 

Sustainability
We realize that the most important challenge facing the architectural 

profession today is the design and construction of buildings that promote 

environmental health. The most sustainable thing any of us can ever do 

is to create successful, long-lasting buildings. For our fi rm, it’s not about 

receiving the points; sustainable design is at the core of our practice. 

Although on-call projects generally do not require LEED certifi cation, with 

all our design work we seek to achieve sustainable design goals through a 

collaborative approach with all stakeholders. 

We typically investigate fundamental green features such as access 

to clean, fresh air, connection to nature, daylighting, views and vistas, 

personal control/customization of the workspace, fl exibility, low-cost 

comfort (thermal, olfactory, noise and vibrations, and ergonomic) and 

informal, shared amenities. This approach to sustainable design achieves 

not only the energy effi  ciency goals of reduced utility costs, it also 

contributes to improved productivity of the building’s occupants.

Schreiber Starling Whitehead Architects has long been a member of the 

United States Green Building Council. Capital funding of public projects 

can rarely be described as plentiful, and it is frequently diffi  cult to balance 

sustainable design goals and program needs. We are very proud of our 

ability to achieve and exceed sustainable building goals within available 

budgets. This includes direct experience in developing grant proposals 

and pursuing utility rebates. For Skagit Valley College we wrote a suc-

cessful application to OFM which resulted in a $360,000 grant for a 30-kw 

photovoltaic system to be installed at our Angst Hall project, then under 

construction. This system, which furnishes three percent of the building’s 

power, proved instrumental in Angst Hall being the fi rst LEED Platinum 

higher education facility in Washington State.

We have successfully designed and certifi ed the fol-

lowing LEED buildings:

Platinum

• Laura Angst Hall (Science & Allied Health 

Building), Skagit Valley College

Gold

• Self Learning Commons,                              

Whatcom Community College

• Charles Lewis Hall (Academic & Student 

Services Building), Skagit Valley College  

• Seattle Fire Station 28,

Seattle Fire Department

• Seattle Fire Station 38,

Seattle Fire Department 

• Fort Lewis Readiness Center,                            

Washington Military Department 

Silver

• Lindbloom Student Center, Green River 

College

• Allied Health Building,                                       

Lake Washington Institute of Technology, 

Kirkland Campus

• Salish Hall, Green River College

• Corporate Education Center,                          

Lake Washington Institute of Technology, 

Redmond Campus

• Missile Assembly Building #3, US Navy

• Wood Technology Center,                                   

Seattle Central College

• Colin Building Addition,  

South Seattle College

• Maritime Academy,

Seattle Central College

ng
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RELEVANT EXPERIENCE

EXPERIENCE WITH EDUCATIONAL & INSTITUTIONAL CLIENTS

Since our founding in 1987, the focus of our practice has been entirely on serving public clients ranging from 

small municipalities to major state and federal agencies, including two dozen institutions of higher learning. 

From this work, we have developed an understanding of the project delivery requirements unique to public 

organizations, including administrative processes, consensus development, public outreach, and similar issues. 

In addition, our fi rm is sensitive to the importance of clear documentation of decisions, budget and schedule 

compliance, and both the public and agency oversight that work in the public sector demands.

Our experience includes projects ranging in scope from small remodels to major new buildings for the following 

State of Washington public agencies:

CAPITAL PROJECT / BUDGET PLANNING EXPERIENCE

The foundation of our reputation for successful capital planning stems 

from our knowledge of the environment in which state agencies operate. 

This begins with understanding how the capital budget process works, 

what OFM requires, and what types of projects are supported. Our 

experience working within the state system for over three decades ensures 

your needs will be not just heard, but understood. Our capital planning 

work has spanned the breadth of services from budgeting assistance, to 

master planning, to preparation of SBCTC Project Request Reports (PRRs), 

and culminating in verifi cation through predesign studies. In the 2019-21 

Higher Education Clients
• Bates Technical College

• Bellevue College  

• Bellingham Technical College

• Cascadia College

• Clark College

• Clover Park Technical College

• Edmonds College

• Everett Community College

• Green River College

• Highline College

• Lake Washington Institute of Technology

• North Seattle College

• Olympic College

• Renton Technical College 

• Seattle Central College

• Shoreline Community College

• Skagit Valley College

• South Puget Sound Community College

• South Seattle College

• Tacoma Community College

• Whatcom Community College

• Central Washington University

• The Evergreen State College

• University of Washington

• Washington State University

Institutional Clients
• Washington State Patrol

• Washington Department of Commerce

• Washington Department of Corrections

• Washington Department of Licensing

• Washington Department of Social and Health Services

• Washington Military Department

• Washington Center for Deaf & Hard of Hearing Youth

• Washington State School for the Blind

• Washington State Historical Society

• Washington State Parks

• Criminal Justice Training Commission

• US Department of Agriculture Forest Service

• US Navy 

• US Postal Service

• Army National Guard

• Air Force National Guard

• King County

• Snohomish County

• City of Arlington

• City of Bellevue

• City of Ellensburg

• City of Mukilteo

• City of Renton

• City of Seattle

• City of Stanwood

Institutional Master Plan, Whatcom Community College
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budget cycle we wrote ten of the twenty-four PRRs submitted, all of which were approved for incorporation into 

the SBCTC capital pipeline and with three scoring in the top ten. These ten projects translate to over $304 million 

in capital funding.  

EXPERIENCE WITH MULTI-PROJECT ON-CALL SERVICES

Schreiber Starling Whitehead Architects has successfully completed multi-year on-call architectural contacts for 

public and institutional clients including the State of Washington Department of Enterprise Services, Washington 

State Patrol, Cascadia College, Green River College, Lake Washington Institute of Technology, Olympic College, 

Renton Technical College, South Seattle College, University of Washington, City of Seattle, United States 

Postal Service, and Washington Air National Guard. We view on-call work as essential to supporting long-term 

relationships with our clients. As such we have structured our fi rm to be able to sustain a large number of 

simultaneous minor projects while meeting our other commitments.

The following agreements and projects demonstrate our ability to eff ectively provide on-call services:

On-Call Architect 2019 - 2021

Washington State Department of Enterprise Services

Schreiber Starling Whitehead Architects is now completing a wide range of 

services to a number of state agencies and community/technical colleges as 

one of DES’ 2019-21 On-Call Architectural Consultants. Agencies served and 

projects completed or underway include:

North Seattle College

• ADA Assessment and Project Planning

Seattle Central College

• 2023-2025 Budget Cycle Project Request Report 

• Broadway-Edison Building Envelope Preservation

• Library Renovations

• Seattle Maritime Academy Electrical Lab Relocation

• Facility Condition Survey Analysis & Assistance

• Seattle Vocational Institute As-Built Services

• Wood Technology Center Exterior Upgrades

• SAM Building Maker Space Feasibility - Domestic Water Pump

• Seattle Maritime Academy Pier Electrical Replacement

• Student Activity Center Roof

• Wood Technology Center Plaza Waterproofi ng Failure

• Entrance Doors replacement

• Broadway-Edison Welcome Kioask Pre-Design

Washington State Patrol

• Kennewick Crime Lab Alterations

• Shelton Shooting Range Predesign

• Crime Lab Master Plan

• Bremerton District Headquarters - Grounding Issues

Bates Technical College

• 2023-2025 Budget Cycle Project Request Report and Master 

Plan Update 

• Building A Connection to Medical Mile Health Science Center

• Cost Estimate for 2021-23 Minor Program

• South Campus Portable J Childcare Expansion

Lynnwood Hall Restroom Remodel & Door 

Replacement, Edmonds College

Alderwood Hall roof assessment, Edmonds College
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Cascadia College

• CC2 Boiler Replacement

• CC1 Elevator Modernization (Ongoing from prior biennium)

Clover Park Technical College

• AMT Design-Build Audit

Edmonds College

• Lynnwood Restroom Remodel and Door Replacement

• Alderwood Hall Roof Replacement

Everett Community College

• Baker Hall Replacement Predesign

Green River College

• Student Aff airs and Success Building Main Entry

• Childcare Center Tenant Improvement Planning Study 

Shoreline Community College

• 2023-2025 Budget Cycle Project Request Report

South Puget Sound Community College

• Cyber I-WEB PRR

• Building 16 Welding Lab Modernization

Whatcom Community College

• Learning Commons Backfi ll Feasibility Study

Department of Enterprise Services

• Standard Division 01 Templates

• Helen Sommers Building Suite Enclosure

Washington State School for the Blind

• Skills Center Predesign (KS)

Washington Center for Deaf & Hard of Hearing Youth

• Academic & Physical Education Building Predesign

• Academic & Physical Education Building Phase 1 - Demolition/

Site Preparation

Washington State Historical Society

• Museum Envelope Preservation

• Ten-Year Capital Budget Plan

• Research Center Envelope Preservation

• Feasibility and Capital Budget Study

Criminal Justice Training Commission

• 2020 Capital Funding Request Assistance

• Cascade Building Roofi ng Replacement - Emergency

Washington Military Department

• Kent Vehicle Storage Building

• Bremerton Vehicle Storage Building

• Anacortes Readiness Center Predesign

• Camp Murray Building 44 Low-Slope Roofi ng Replacement

Structural rot repair, Cascade Building Roofi ng 

Replacement, Criminal Justice Training Commission

CC2 Boiler Replacement, Cascadia College

Site utility investigation, Baker Hall Replacement 

Predesign, Everett Community College
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On-Call Architect 2011 - 2019

Washington State Department of Enterprise Services

Engineering and Architectural Services

Schreiber Starling Whitehead Architects provided a wide range of services 

to a number of state agencies and community/technical colleges as an 

On-Call Architectural Consultant during the 2011-13, 2013-15, 2015-17, 

and 2017-19 biennia. While by no means complete, the following lists 

represent the breadth of agreements completed in this timeframe:

Representative Projects

• GA Beall Mural Relocation, Department of Enterprise Services

• Sheet Metal Program Relocation, Bates Technical College

• Eygptian Theater Marquee Replacement, Seattle Central College

• Building 5 Renovation, Clover Park Technical College

• Index Hall Demolition, Everett Community College

• Broadway-Edison International Programs Remodel, Seattle Central 

College

• Reeves Hall Envelope & Welding Lab Upgrades, Skagit Valley 

College

• SA/ZWC Project II, Green River Community College

• Diversifi ed Manufacturing Lab Remodel, South Seattle College

• Snohomish Hall Remodel, Edmonds Community College

• Building 1500 Replacement Roofi ng, Shoreline Community 

College

Representative Studies

• Institutional Master Plan, Whatcom Community College

• Pacifi c Tower Due Diligence Study & Nursing Program Test-to-Fit, 

Seattle Central College / Department of Commerce

Campus Architect 2015–2019

Cascadia College, Bothell, WA

Schreiber Starling Whitehead Architects has served Cascadia College 

both through two direct on-call agreements, and in 2019-21 through 

our DES On-Call Architectural Consultants agreement. Projects have 

included long-term capital planning, interior remodels, systems upgrades/

replacements, and preservation services.

Projects

• Minor Improvements, Buildings CC1 and LBA

• CC1 Elevator

• Interior Remodels, Buildings CC1, CC2, and CC3

• CC3 Patio, Sidewalk & Campus Promenade, & Plaza Stairs Repairs

Studies

• CC4 - The Center for Science and Technology PRR

• CC5 - The Gateway Building PRR

Campus Architect 2003–2015, 2017-2021

Lake Washington Institute of Technology, Kirkland, WA

For eight biennia, Schreiber Starling Whitehead Architects has 

provided planning and design services for Lake Washington Institute of 

Snohomish Hall Remodel, Edmonds College

CC Patio stair failure investigation, Cascadia College
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Technology. Our on-call work has ranged from capital budget planning 

to master planning, site improvements, envelope improvements, interior 

remodels and renovations, structural repairs, and mechanical/electrical 

system replacements. In addition to, and simultaneous with, we have also 

completed several major capital projects.

Representative Projects

• Technology Center Water Mitigation - Phases 1 & 2

• East Building Elevator Repair

• Dental Lab Compressor Replacement

• Drainage and Stairway Improvement

• East Building Common Areas Remodel 

• Access Control System Expansion

• Exterior Painting 

• Industrial Shops HVAC Repair

• Associated Student Government Renovation (2 projects)

• Welding Lab Renovation

• ED Lab Remodel

• Science Lab Remodel

• Fitness Instruction Center Remodel

• New Rooftop HVAC Units, East Building

Studies

• Capital Project Request Report Support 03-05, 05-07, 13-15, 17-19

• Culinary Arts Improvement Master Plan

• Institutional Master Plan

• Parking Expansion Study, Kirkland and Redmond campuses

Various Projects / On-Call Architect

Central Washington University, Ellensburg, WA

For over thirty years we have enjoyed a solid professional relationship with 

Central Washington University, providing a full-range of A/E services for 

minor and major capital projects, as well as master planning and capital 

budget planning services.Some of these have been under individual project 

agreements and others have been executed as task-orders under on-call 

agreements.

Projects

• Roofi ng Replacement: +35 Projects

• Exterior Envelope Upgrades: +12 Buildings

• KCWU Antenna Relocation

• Foods and Nutrition Lab Remodel, Michaelson Hall

• Day Care Security Upgrade, Michaelson Hall

• Lobby Expansion, Chimpanzee Human Interaction Center

• Bookstore Remodel, Samuelson Union Building

• ADA Improvements: Barto Hall, Anderson Hall, Moore Hall

• Greenhouse Repair, Dean Hall

Studies

• Predesign Study, Samuelson Union Building Remodel

• Project Feasibility Study, Boiler Plant Reuse

• Life/Safety Evaluation, Campus-Wide

ED Lab Remodel (top) and Welding Lab Renovation 

(bottom), Lake Washington Institute of Technology

Campus map showing re-roofi ng projects (red) & 

envelope improvements (yellow) performed by SSW for 

Central Washington University



 

ARCHITECT-ENGINEER QUALIFICATIONS 
1. SOLICITATION NUMBER (if any) 

2022-826 

PART II - GENERAL QUALIFICATIONS 
(If a firm has branch offices, complete for each specific branch office seeking work.) 

2a. FIRM (OR BRANCH OFFICE) NAME 

 

Schreiber Starling Whitehead Architects PS 

3. YEAR ESTABLISHED 

 

1987 

4. DUNS NUMBER  

 

606804466 

2b. STREET  

  901 Fifth Avenue, Suite No. 3100 

5. OWNERSHIP  

a.  TYPE  

Professional Services Corporation 2c. CITY   

Seattle 

2d. STATE  

WA 

2e. ZIP CODE  

98164 b. SMALL BUSINESS STATUS 

Small Business 

6a. POINT OF CONTACT NAME AND TITLE 

Stephen J. Starling, AIA, Principal 
7. NAME OF FIRM (If block 2a. is a branch office) 

 

NA 6b. TELEPHONE NUMBER 

(206) 682-8300 

6c. E-MAIL ADDRESS 

starling@sswarchitects.com 

8a. FORMER FIRM NAME(S) (If any) 8b. YR ESTABLISHED 8c. DUNS NUMBER 
 

Schreiber & Lane Architects / Schreiber Starling & Lane Architects 

 

NA 

 

NA 

9. EMPLOYEES BY DISCIPLINE 
10. PROFILE OF FIRM'S EXPERIENCE AND ANNUAL 

AVERAGE REVENUE FOR LAST 5 YEARS 

a. Function 

Code  
b. Discipline 

c. No. of Employees  a. EAS 

Profile 

Code 

b. Experience 

c. Revenue 

Index 

Number 

(see below) 
(1) FIRM (2) BRANCH 

NA Administrative 2 NA 029 General Classroom Buildings 2 
06 Architect 11 NA 029/060 Academic Libraries 1 

06 Intern Architect 6 NA 029/058 Academic Laboratories 2 

    029/079 Campus Master Planning 2 

    029/089 Renovation of Academic Facilities 5 

    079 Predesign Studies 4 

    029/079 Readiness Centers 3 

       

       

       

       

       

       

       

       
       
       
       
 Other Employees      

Total 19    Five Year Total 9 

11. ANNUAL AVERAGE PROFESSIONAL 

SERVICES REVENUES OF FIRM  

FOR LAST 3 YEARS  

(Insert revenue index number shown at right)  

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 

1. Less than $100,000   

2. $100,00 to less than $250,000  

3. $250,000 to less than $500,000  

4. $500,000 to less than $1 million  

5. $1 million to less than $2 million  

6.  $2 million to less than $5 million 

7.  $5 million to less than $10 million 

8.  $10 million to less than $25 million 

9.  $25 million to less than $50 million 

10. $50 million or greater 

a. Federal Work  1 

b. Non-Federal Work  7 

c. Total Work  8 

12. AUTHORIZED REPRESENTATIVE  

The foregoing is a statement of facts. 
a. SIGNATURE  

 

c. DATE  
 

 

07/22/2021 

d. NAME AND TITLE  

e. Stephen J. Starling, AIA Principal 
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MANDATORY USE DATE OF FORM 5/1/2004  
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