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GENERAL INFORMATION

1.0 INTRODUCTION

1.1 PURPOSE
The Leased Space Requirements (LSR) is a document providing general information and
performance requirements for leased space procured by the State of Washington,
Department of Enterprise Services (DES), Real Estate Services (RES), as authorized by Chapter
43.82.010 of the Revised Code of Washington, “State Agency Housing.” In combination with
RES provided drawings, specifications, and any RES-approved addenda attached as Exhibits to
the Lease.

This document and supporting forms may be accessed electronically at the following website:

https://des.wa.gov/about/forms-publications/forms#Real Estate

1.2 ORGANIZATION
The LSR is organized as follows:

General Information: This section includes definitions of terms that apply within this
document and procedural standards for completing new space and alterations of existing
space.

Specifications: This section utilizes the Construction Specifications Institute’s (CSI) 32-
division format for describing the minimum standards and performance requirements for
all procedures, materials, and systems utilized in the leased space.

Bid Cost Breakdown - provided on the web page referenced above.

2.0 DEFINITIONS

2.1 ADDENDUM
NEW SPACE ADDENDUM: a RES-approved document describing the minimum requirements
for leased space, including both qualitative and quantitative features. This document is an
integral part of the Advertisement for Space. Related project costs shall be itemized on the Bid
Cost Breakdown in the “Cost to Lessor” column.

AGENCY ADDENDUM (New Leased Space projects): a RES-approved document describing
items or conditions for new space that vary from the requirements delineated in the NEW
SPACE ADDENDUM. This document is an integral part of the Advertisement for Space. Related
project costs shall be itemized on the Bid Cost Breakdown in the “Cost to Lessor” column.

2.2 ADDITIONAL TENANT IMPROVEMENTS
Project requirements that exceed the minimum requirements delineated in the NEW SPACE
ADDENDUM to the Leased Space Requirements. , Lessor shall itemize these costs on the Bid
Cost Breakdown Form (BCB) in the “Cost to Agency” column.

2.3 ALTERATIONS
The modification of existing tenant improvements or construction of new tenant
improvements in existing leased space, which includes leased space after new construction is
complete. Tenant improvements include all of the constructed structures, additions, and
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2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

2.12

2.13

fixtures and equipment provided in the leased space, regardless of who paid for the item,
unless otherwise provided in the Lease.

APPROVAL
The itemized costs will be reviewed by the Project Team and authorized by the RES Design
Professional.

AUTHORITY HAVING JURISDICTION (AHJ)
The local code enforcement/permitting agency and its representative officials.

AUTHORITY TO PAY (ATP)

A document prepared by the RES Design Professional and approved by the RES Design and
Construction Program Manager authorizing the tenant Agency to make payment on the
construction costs.

BID COST BREAKDOWN FORM (BCB)

The Bid Cost Breakdown form is submitted by the Lessor to the RES Design Professional after
evaluating the RES/Agency approved drawings. The form is designed to identify costs borne by
the Lessor, and costs borne by the State Agency for additional tenant improvements. The BCB
form is available online at https://des.wa.gov/about/forms-publications/forms#Real Estate.

CHANGE ORDERS
RES-approved modifications (additions or subtractions/deletions) to the project’s scope of
work after signing of the Construction Bid Cost Breakdown Form and execution of the Lease.

CONSTRUCTION DOCUMENTS

Drawings and specifications prepared and signed by a licensed Architect and/or Engineer
retained by the Lessor. Construction documents include the contract for construction
between the Lessor and its General Contractor.

DESIGN PROFESSIONAL

The RES Design Professional is the Architect, Facility Planner, or Construction Project
Coordinator responsible for creation of the drawings, specifications, and addenda as required
to document the scope of work for tenant improvements. (See PLANS and ADDENDUM).
Additional responsibilities and authority of the RES Design Professional are found throughout
the LSR.

EXISTING CONDITIONS
Where existing conditions are indicated on RES-approved plans, they represent work to
remain unchanged in the project.

LEASE
The term “Lease” means the original Lease including all amendments, exhibits, attachments,
and addenda that are part of the Lease or any amendment.

NEW LEASED SPACE

The term “new leased space” means space that is leased for the first time by a state agency,
acting through DES (hereafter, a “state agency lease”). Both existing space and newly
constructed space may be new leased space. New leased space does not include back-to-

EDITION 1.0 Page 2 Leased Space Requirements


https://des.wa.gov/about/forms-publications/forms#Real_Estate

2.14

2.15

2.16

2.17

2.18

2.19

back state agency leases or state agency leases separated by less than one year from the end
date of the prior state agency lease and the commencement date of a new state agency lease.

NOTICE TO PROCEED

For new leased space, the executed lease will serve as notice to proceed with the required
tenant improvements. For alterations to existing space not associated with a new lease or
renewal, the RES Design Professional will issue a Notice to Proceed letter accompanied by a
signed Bid Cost Breakdown form.

PLANS and/or DRAWINGS

Where “plans” and/or “drawings” are referenced herein, they refer to RES-approved plans
and drawings. The RES-approved drawings will include RES and Tenant Agency approval
signatures, and become a lease exhibit. RES plans are not intended to be used for permitting
or construction, but to establish the complete scope of work for tenant improvements.

PROJECT TEAM

The State’s Project Team consists of the RES Lease Agent, the RES Design Professional, the
Agency Facility Planner and a local representative of the Tenant Agency. The team’s
responsibility is to facilitate, approve, and administer the project, from lease negotiations to
final acceptance of the built facility and execution of the Lease. The approval of any directives
for any phase of the project originates with this group. The Project Team works directly with
the Lessor or Lessor’s designee to implement all phases of the project. Only the RES Design
Professional may authorize Change Orders, approve the work, and release the Authority to
Pay to the Tenant Agency for Tenant Improvement (TI) construction costs and Change Orders.

PUNCH LIST

An itemized listing of incomplete work and/or deficiencies, which the Lessor is obligated to
resolve based on the project’s scope of work, as observed and documented by the RES Design
Professional. Authority to Pay will only be issued after all punch list work is completed and
approved by the RES Design Professional.

REVIEW

Examination by the RES Design Professional to determine if a product or material submittal or
project construction is consistent with the Lease Space Requirements and project plans.
Review by the RES Design Professional does not supplant the need for review of shop
drawings and submittals by a licensed engineer or design professional for conformance of
products, materials or systems with the construction documents.

SUBSTANTIAL COMPLETION

As determined by the RES Design Professional, substantial completion is achieved subsequent
to the punch list inspection and receipt of the Certificate of Occupancy or the final signed-off
building permit.

GENERAL REQUIREMENTS

3.1

CODE COMPLIANCE
All spaces leased to the State of Washington shall meet or exceed the requirements of all
applicable State and Local governing codes in place as of the date of issuance of the relevant
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3.2

33

building permit by the AHJ in compliance with Washington Administrative Code (WAC) Title
51. These requirements include, but are not necessarily limited to, the most current edition of
the State Building Code, containing the Washington State Regulations for Accessibility, all
Accessibility regulations per Washington State Amendments to the International Building
Code (IBC), and the Washington State Energy Code (WSEC). All improvements required to
meet these codes and regulations are the financial responsibility of the Lessor.

LIFE CYCLE COST ANALYSIS

RCW 39.35 and 39.35B require a Life Cycle Cost Analysis as part of renovation or construction
of publicly-owned or leased buildings having 25,000 square feet or more of usable space. The
Life Cycle Cost Analysis shall be completed by the Lessor and submitted to RES prior to
completion of the preliminary drawing phase, and shall be used to help select building
systems that will both conserve energy and reduce operating costs. Refer to the Department
of Enterprise Services Division of Engineering & Architectural Services’ publication: Energy Life
Cycle Cost Analysis, Guidelines for Public Agencies for information and format (website:
https://www.des.wa.gov/services/facilities-leasing/energy-program/energy-life-cycle-cost-
analysis).

ACCESSIBILITY

New construction of buildings, which provide leased facilities to the State of Washington, shall
meet the accessibility requirements under the applicable State building codes and the
Americans with Disabilities Act Accessibility Guidelines (ADAAG). Alterations to existing
facilities shall meet the requirements under the applicable version of the International Existing
Building Code (IEBC), the requirements of the local jurisdiction, and any governing State
Statute.

1. On all as-built drawings or proposal drawing submittals, the Lessor shall clearly delineate
the location of existing and proposed accessible parking, public transportation stop(s), and
the accessible routes of travel from each to the main entrance of the proposed leased
space. On multi-building sites, accessible routes of travel between buildings shall also be
shown. (Reference A2.3)

2. All accessible pedestrian curb cuts shall be located and constructed perpendicular to each
street served, eliminating diagonal curb cuts (those that direct people towards the center
of street intersections).

3. All accessible entries shall be as close as practicable to the adjacent finished grade and
accessible parking.

4. On single-owner multi-building sites, there shall be accessible routes of travel to and
between all buildings.

5. Accessible stations at reception and service counters shall be integrated within the main
service counter.

6. Public interior corridors leading to tenant-leased spaces shall be a minimum of 72" wide.
Primary circulation hallways within tenant-leased spaces shall be a minimum of 60” wide.

7. Declaration of non-conformance with any of the Accessibility requirements listed above
shall be brought to the attention of the RES Design Professional and Leasing Agent.
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3.4 AS-BUILT DRAWING SUBMITTALS
Lessor shall provide to the RES Design Professional accurate drawings of existing or proposed
buildings and site prior to the commencement of the programming and planning. These
drawings shall delineate the most current building information and physical configuration
(including mechanical and electrical), and be submitted electronically in both pdf and a format
compatible with AutoCAD.

Any revisions required during the course of the project based on the submission of inaccurate
or incomplete information to the State shall be resolved through the review and approval
process and at the direction of the RES Design Professional, and accomplished at the sole cost
of the Lessor.

3.5 PREPARATION OF PLANS AND SPECIFICATIONS
New Space: lease exhibit plans, along with Leased Space Requirements and any Addenda, will
be prepared, approved, and issued by RES for each State-leased facility requiring buildout for
new space. Changes to these documents are not permitted without written approval from the
RES Design Professional.

Unless otherwise provided in the Lease, the Lessor, at his sole cost and expense, is responsible
for all construction documents required by the Authority Having Jurisdiction, which may
include plans and specifications prepared by a licensed Architect and/or Engineer (see LSR
A1.9 Construction Documents). Obtaining the building permit is the sole responsibility of the
Lessor, including all permitting costs.

Mid-term Alterations: For Tenant requested alterations during the term of the Lease, RES
shall prepare scoping documents including floor plans and other drawings; these will be
submitted with the Leased Space Requirements and any Addenda, with a Request for Costs to
the Lessor. Upon approval of costs, the RES Design Professional will issue a Notice to Proceed
with the work.

The Lessor, at the cost of the Tenant Agency, Board, or Commission, is responsible for all
construction documents required by the Authority Having Jurisdiction, which may include
plans and specifications prepared by a licensed Architect and/or Engineer. It is the Lessor’s
sole responsibility to obtain all permits for tenant improvements; the Tenant is responsible for
the cost of permitting for mid-term alterations.

3.6 DECLARATION OF NON-CONFORMANCE WITH LEASED SPACE REQUIREMENTS
For existing facilities that do not meet 100% of a project’s governing Leased Space
Requirements at the time of lease inception or renewal, in order to qualify for consideration
as a potential State-leased facility in response to a RES Advertisement for Space or market
search, the Lessor shall provide RES with an itemized summary of all such building
deficiencies. As part of this summary, estimate the monetary impact to bring each deficiency
into compliance. RES will then determine if the deficiency is of a magnitude that will prevent a
State tenant from occupying the proposed facility. Non-negotiable compliance items include
life-safety, indoor air quality, and accessibility.

Any issue or item that has not been specifically identified as being Non-Compliant as stated
above will be assumed to be in compliance with Leased Space Requirements. Subsequent
discovery of previously undisclosed non-compliant issues and their resulting impact on the
project will be addressed and resolved at the sole cost and expense of the Lessor.
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3.7 SUSTAINABILITY
This document specifies current sustainable products, practices and elements; however,
further efforts toward sustainability are encouraged.

Projects requiring compliance with specific LEED™ (US Green Building Council’s Leadership in
Energy and Environmental Design) sustainability criteria will be identified in the project
Request for Proposal advertisement and will include a project-specific RES Addendum that will
define requirements for complying with LEED™.

3.8 SUBMISSION OF COSTS
The Lessor shall submit a signed itemized construction bid, detailing costs for the Work to
accomplish the RES-approved plans and specifications. Those costs shall be submitted on the
Bid Cost Breakdown form, or other format approved by the RES Design Professional. RES will
approve or reject all additional Tenant Improvement costs. Additionally, RES reserves the right
to request alternate bids. If agreement between the Lessor and the State cannot be reached,
the State reserves the right to reject the proposal.

Submission of bids by the Lessor, and their subsequent acceptance and approval by RES,
constitute an obligation by the Lessor to provide all materials and perform all work required to
complete the buildout of the proposed leased facility according to the RES-approved drawings
and specifications in their entirety, whether or not specific items have been called out on the
Bid Cost Breakdown. The Lessor’s submitted bid will be accepted and approved as all-inclusive
for all issues delineated or referenced on the RES-approved documents. Items not included by
the Lessor on the BCB are not subject to subsequent payment from the State.

Any cost submittal, change, interpretation of requirements, or revision to the work must be
authorized by the RES Design Professional.

All cost submittals shall be itemized by the Lessor as listed below:

Itemized summary of the work (labor and materials only) with associated costs
Total of Cost of the Work (“Project Cost Subtotal”)

Total Project Mark-Up*

State sales tax

Lessor’s total (“Total Project Cost”)

* Total Project Mark-up shall include General Contractor’s overhead and profit, Lessor’s
management fee, B&O, Builders Risk, Prevailing Wage documentation, General Conditions,
etc., and shall not exceed 15%.

4 BUILDING MEASUREMENTS

4.1 BOMA REQUIREMENTS
Unless otherwise provided in the Lease, the most current version at the effective date of the
lease of the “Office Buildings: Standard Methods of Measurement” (ANSI/BOMA Z65.1 or its
replacement, if one is designated) shall be the criteria for determining the leased square
footage for all office and warehouse space leased to the State of Washington.

For all projects, the Lessor shall provide itemized square footage calculations of "USABLE
AREA" (USF or usable square feet), and "RENTABLE AREA" (RSF or rentable square feet). RSF is
used for financial calculations as part of the selection process and in the lease contract
executed with the successful proposer, regardless of whether the state occupies 100% of the
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building, unless specified otherwise in the Request for Proposal advertisement. USF is used for
space programming and built space metrics.

4.2 LOAD FACTOR
The load factor is a multiplier obtained by dividing the rentable area by the usable area; it
quantifies the efficiency of a particular space. A load factor may also be used to adjust a USF
measurement to an RSF measurement.
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26 05 00 COMMON WORK RESULTS FOR ELECTRICAL......cuviiiiiiiiiiiiiccit ettt 43

26 05 13 MEDIUM-VOLTAGE OPEN CONDUCTORS .......utiiiiiiiiiiiie ittt st 44

26 05 26 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS.....coiiiiiiiiiiiiiiiiiiniciircre e 44

26 05 33 RACEWAY AND BOXES FOR ELECTRICAL SYSTEM ....cciiiiiiiiiiiiiiiiiiciiieitt ettt ssa e 44

26 08 00 COMMISSIONING FOR ELECTRICAL SYSTEMS.......oviiiiiiiiiiiiicicciieicce ettt 46

26 09 00 INSTRUMENTATION AND CONTROL FOR ELECTRICAL SYSTEMS .....oovuiiiiiiiiiiiiicicciicicciccicc 46

26 27 00 LOW-VOLTAGE DISTRIBUTION EQUIPMENT .....coouviiiiiiiiiiiiiiicci ettt 47
2650 00 LIGHTING ...ttt bbb bbb b b e s bb e e b e s s be e b e s s sba e s sba e s sba e na s 48
26 51 00 INTERIOR LIGHTING.......ccoouvieiiieiiictieciticcttectt ettt 48

26 51 13 INTERIOR LIGHTING FIXTURES, LAMPS, AND BALLASTS ....ooiiiiiiiiiiiiiiiiiiiitcnic et 48

26 52 00 EMERGENCY LIGHTING.......cooiiiiiiiiiiiitii ettt 49

27 00 00 COMMUNICATIONS .....cuuueiiiiiiiiiiiunniieiiiisesiiesesiissassieessis et sttt sttt e 50
272000, 272000, 27 40 00 VOICE, DATA, AND AUDIO-VISUAL COMMUNICATIONS ....ccviiiiiiiiiiiciececee, 50
28 00 00 ELECTRONIC SAFETY AND SECURITY ..cciiiiiiiiiniiiiiiininnnititiiiiieniieeiiismmmieesiimmmmmseessssmmmsmssessssssnes 51
2830 00 ELECTRONIC DETECTION AND ALARM .....oiiiitiiiiiiitii ettt 51
28 31 00 FIRE DETECTION AND ALARM .....ovveirieiiiiettieetie ettt s 51

32 00 00 EXTERIOR IMPROVEMENTS ....iiiiimttiiiiiiiiniintiniiiiiiineitieeissieneseessiissmmmmteessissmmmmmsssessisssmsssssesssssssnns 51
3210 00 BASES, BALLASTS AND PAVING.......coiiiiiiiiiiiiiiii it 51
32 13 00 RIGID PAVINGE .....ooooiiiiiiiiiiiieect ettt et sa e s aa e eaan s 51

32 17 00 PAVING SPECIALTIES ..ottt 51
3217 13 PARKING BUMPERS ..ottt ettt a e s sia e e s e s ab e e s s ba e e s sab e e e s bneesaneeeas 51

3217 23 PAVEMENT MARKINGS .....oiiiiiiiiiiiite ettt e ba e s s a e e s sba e e s e e e s sanaee s 52

32 39 00 MANUFACTURED SITE SPECIALTIES. ....cuvieoitiiiiieeiieetiecteete e 52

32 39 13 MANUFACTURED METAL BOLLARDS .....utiiiiiitiiiiiiii ittt sn s sn s 52

32 80 00 IRRIGATION ...ttt e bbb b bbb e e b e e s ba e e b e e s s s e e b b e s sab e aa s 52
32 84 00 PLANTING IRRIGATION......ooiiiiiiiiiiiici st 52
L0 0 I 52
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00 00 00 PROCUREMENT AND CONTRACTING REQUIREMENTS

00 20 00 INSTRUCTIONS FOR PROCUREMENT

1.1 PREVAILING WAGES

Lessor and Lessor’s Contractor shall pay Prevailing Wages or applicable Federal Wages to all workers,
laborers, or mechanics employed in the performance of any part of the Work in accordance with RCW
39.12 and the rules and regulations of the Department of Labor and Industries (L&I). Lessor agrees to
comply with the provisions of RCW 39.12 as required under RCW 39.04.260 unless specifically exempted
by the Department of Labor and Industries. Submit all compliance paperwork directly to L&I, who makes
all determinations regarding the applicability of Prevailing Wage. When prevailing wage is applicable,
the Lessor shall provide to the RES Design Professional at the conclusion of the project certification of
full compliance with L&I’s prevailing wage regulations in order to receive the final project payment. For
additional information, visit L&I’s website at
http://www.Ini.wa.gov/TradesLicensing/PrevailingWage/default.asp

END OF Division 00 00 00

01 00 00 GENERAL REQUIREMENTS
01 10 00 SUMMARY

1.1 GENERAL

The following are the State's minimum quality standards for construction materials, assemblies and
equipment. The Department of Enterprise Services, Real Estate Services (RES) will release to the Lessor
final approved plans and performance specifications (LSR) reflecting each project's requirements. All
items required to provide a complete, operational and fully functional facility meeting all approved
codes shall be included as part of this project unless stated otherwise. These specifications are generic
and apply to a broad range of projects. Some items may not be required on all projects (such as
plumbing fixtures when the project involves only minor interior alterations). Provide all materials and
accessories for complete, proper installation and operation of products described in the contract
documents, even if not specified in this document. Final determination of applicable requirements is the
sole responsibility of the RES Design Professional.

1.2 PROJECT DOCUMENTS

These specifications, including any addenda, along with RES-approved drawings, summarize the project
requirements. Changes to these documents may only be made in writing by the RES Design Professional.
Omissions and discrepancies between construction drawings, specifications, site conditions, and code
requirements shall be brought to the attention of RES. The RES Design Professional will clarify the intent
of the drawings and program requirements and assist in resolving conflicting issues. The RES-approved
drawings will include RES and Tenant Agency approval signatures and BOMA area calculations in the
lower right hand corner of the sheet.
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01 20 00 PRICE AND PAYMENT PROCEDURE

012300, 012500 ALTERNATES AND SUBSTITUTION PROCEDURES

1.1 ALTERNATES/SUBSTITUTIONS AND MATERIALS

The State will consider formal requests from the Lessor for substitution of products, systems or
materials in place of those specified. Construction methods or materials other than those mentioned
herein may be acceptable if, with the RES Design Professional’s written approval, they provide equal or
better quality, appearance, safety and function.

Lessor will provide a written statement to RES that they have investigated the proposed product and
method and determined that it is equal or superior to that specified. Submit to RES Design Professional
a copy of the manufacturer's literature indicating product description, performance and test data,
reference standards and samples (if requested). Provide a complete, detailed description of proposed
alternate construction methods. Provide a minimum of 10 working days for all substitutions to be
reviewed for approval by the RES Design Professional. Approval of the proposed substitution must be in
writing from the RES Design Professional (see Section 01 33 00 for submittal requirements).

Lessor shall coordinate installation of accepted substitution into work, making such changes as may be
required for work to be complete in all respects. Lessor is responsible for coordinating all work resulting
from substitutions and is not relieved of any responsibilities for the project under the contract. Lessor is
responsible for any cost increase associated with substitutions.

01 26 00 CONTRACT MODIFICATION PROCEDURES

1.1 CHANGE ORDERS
CHANGES AND REVISIONS

Any change or revision to the work that would result in additional cost to the State must be
proposed in writing to RES. The RES Design Professional must authorize in writing any proposed
change or revision to the work. Tenant agencies have no authority to direct the Lessor or Lessor’s
Contractor to make changes to the Work; nor may they make payments for unauthorized work.

CHANGE ORDERS

Tenant Agencies may at any time request additions, deletions, revisions, or other changes in the
Work. If any proposed change or revision to the work would result in additional cost to the State,
it must be submitted in writing to RES and shall be incorporated into Change Order.

All Change Order cost submittals must conform to the format required under item 3.8 Submission
of Costs. If the proposal is accepted, the RES Design Professional will issue written Notice to
Proceed.

01 29 00 PAYMENT PROCEDURES

Upon satisfactory completion of the project, as delineated in Section 01 77 00, the RES Design
Professional will issue to the Tenant Agency an Authority to Pay for all RES-approved non-amortized
costs.
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1.1 AUTHORIZATION OF PROJECT PAYMENTS

The Lessor shall submit to the RES Design Professional (not the Tenant Agency) invoices reflecting all
project costs incurred by the State. The RES Design Professional will then issue an Authority to Pay (ATP)
to the Tenant Agency for their direct payment to the Lessor. The release of any ATP is at the discretion
of the RES Design Professional.

Up to 80% of all RES-approved additional tenant improvement costs or change order costs may be
payable to the Lessor subsequent to the RES Design Professional’s determination of Substantial
Completion. The balance of all RES-approved costs is payable to the Lessor upon the RES Design
Professional's determination that the Lessor has satisfactorily resolved all punch list items.

01 30 00 ADMINISTRATIVE REQUIREMENTS

01 31 00 PROJECT MANAGEMENTS AND COORDINATION

1.1 General Communications

All instructions to the Lessor will be given by the RES Design Professional. RES Design Professional’s
verbal instructions must be confirmed in writing. Minor clarification may be confirmed in meeting
minutes or site visit reports. Promptly inform the RES Design Professional of deviations from the
established schedule, dimensional irregularities, code concerns, etc. Contractor/superintendent shall be
readily available by mobile device during normal business hours. Provide telephone number(s) to the
RES Design Professional.

01 33 00 SUBMITTAL PROCEDURES

1.1 PRODUCT SUBMITTALS

Submit, as pertains to the tenant occupied space finishes, complete product specifications, literature,
and all material, color and finish samples to RES Design Professional for approval and/or selection. Allow
10 working days for submittals to be reviewed by RES Design Professional. Provide a minimum of 2
submittal packages for review unless electronic submittals are acceptable to the RES Design
Professional. Submit together all colors and materials that occur in the same room or rooms. Provide
shop drawings where appropriate. Coordinate with Tenant pre-approved color board, if applicable.

Mechanical equipment submittals shall include, but not be limited to, HVAC equipment, fans, air
conditioning units, duct lining, controls zoning layout and the controls. The submittals shall indicate the
equipment operating point, sound data and pressure drop information.

1.2 SAFETY DATA SHEETS (SDS)

Provide Safety Data Sheets for the following building materials if utilized in preparation of the leased
space: insulation, PVA sealer, gypsum wallboard, paint, ceiling tile, carpet, base, carpet/base adhesive,
floor patching compounds and sealers, and millwork, and as requested by the RES Design Professional.
Maintain copies of SDS at facility location.
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01 40 00 QUALITY REQUIREMENTS

01 41 00 REGULATORY REQUIREMENTS

0141 13 CODES

If access, fire, life-safety, health hazards, or structural deficiencies are detected either before or after
occupancy, they shall be corrected by the Lessor at his sole cost and expense. Lessor is responsible for
all new construction meeting applicable code requirements.

01 41 26 PERMIT REQUIREMENTS

Lessor shall procure permits, pay all associated fees, and meet all city and/or county requirements as
required for completion of the project. Provide copies of the final signed-off building permit and/or the
final Certificate of Occupancy to the RES Design Professional at closeout.

01 43 00 QUALITY ASSURANCE

All project work shall be completed in accordance with sound engineering practices, good trade
workmanship, and utilizing new or quality used materials, clean and free from blemishes.

01 50 00 TEMPORARY FACILITIES AND CONTROLS

01 51 00, 01 52 00 TEMPORARY UTILITIES AND CONSTRUCTION FACILITIES

1.1 TEMPORARY FACILITIES AND UTILITIES
Lessor shall provide and pay for all temporary construction facilities and utilities.

01 57 00 TEMPORARY CONTROLS

01 57 19 TEMPORARY ENVIROMENTAL CONTROLS

Maintain acceptable indoor air quality in occupied portions of State-leased buildings undergoing
renovation projects, by observing the following:

A. Schedule work with tenant agency as not to interfere with its mission and or workflow. When
possible schedule work which results in excessive smells, noise, or dust in tenant agencies off
hours.

B. The size of the area in which renovation is to occur and the scope of the project may
necessitate the temporary relocation of the tenants during the construction period. This will be
mutually agreed upon and arranged by RES staff and the Tenant Agency.

C. To prevent construction dust and fumes from infiltrating the building's mechanical system and
thereby affecting indoor air quality, the area where renovation is to be performed shall be
separated and sectioned off from the remaining space by temporary partitions or plastic sheeting.

If the mechanical system is operational during construction, a MERV 8 filter(s) shall be used.
Immediately prior to occupancy, the filter shall be changed to a clean MERV 13. If the building
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mechanical system cannot accommodate a MERV 13 filter, alert the RES Design Professional and
default to a clean MERV 8.

D. The mechanical system serving the entire space where renovation occurs may need to be
turned off during renovation; if so, outside air shall be introduced to this space by means of
auxiliary fans. Maintain a slight negative pressure in the construction area. Heating units shall be
utilized as required.

E. All finish materials, including preparatory products, shall be non-VOC (volatile organic
compound) type products. (See Section 01 33 00, 1.2)

01 70 00 EXECUTION AND CLOSEOUT REQUIREMENTS

01 74 00 CLEANING AND WASTE MANAGEMENT

01 74 23 FINAL CLEANING

Prior to the RES Design Professional’s final punch list inspection, perform the following cleaning services
throughout the leased facility and in areas directly serving the facility. All finishes are to be cleaned
according to manufacturer’s recommendations.

Maintain the facility in a properly cleaned condition until commencement of rent or tenants begin their
move-in process, whichever occurs first, except for items specifically noted in the RES Design
Professional’s punch list letter.

A. Clean and sweep all parking areas, driveways, and sidewalks. Remove all construction debris
and equipment.

B. Wash all interior and exterior glazing; clean window and relite frames of all debris.

C. Repair, patch, touch up, and/or replace marred surfaces, restoring to a like-new condition.
Provide touch-up painting of all walls, corners, columns, soffits, and other paintable surfaces,
achieving a blemish-free condition.

D. Vacuum, prepare and clean all finished floor materials and surfaces per manufacturer’s
recommendations.

E. Remove grease, dust, dirt, stains, labels, fingerprints, etc. from exposed surfaces.

F. Clean all HVAC supply and return air diffusers and grilles, ducts, blowers, coils, fixtures,
equipment and piping. Replace disposable air filters and clean permanent filters.

G. Flush water systems (see Section 22 40 00, 1.1).

01 77 00 CLOSEOUT PROCEDURES

1.1 CERTIFICATIONS, WARRANTIES AND SUBMITTALS

Subsequ