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Project:   2023-290 

Project Name:  Deschutes Estuary Restoration 

Phase:   Request for Qualifications 

Meeting Location:   Teams 

Date/Time:  Wednesday, June 7, 10:00 AM PST 

DES PM:  John Lyons, john.lyons@des.wa.gov  

NOTICE TO ALL POTENTIAL RESPONDENTS 

The Request for Qualifications (RFQ) is modified as set forth in this Addendum. The original RFQ 
documents remains in full force and effect, except as modified by this addendum, which is hereby made 
part of the RFQ. Respondent shall take this Addendum into consideration when preparing and 
submitting its Statement of Qualification. 

Visit our webpage for additional information: https://des.wa.gov/services/facilities-and-leasing-
management/architecture-engineering-design-consultants/current-projects-advertised-consultant-
selection  

1. Questions and Answers: 

Questions Answers 

The supplemental RFQ documents (on 
page 6) requests a Diverse Business 
Inclusion Plan, and links us to the standard 
form online. Is this different than the 
Diverse Business Inclusion Strategies that 
are listed as a required element of the 
RFQ (on pages 5 and 7, with narrative text 
requested)? Are these elements counted 
against the 15-page limit?  

The Diverse Business Inclusion Strategies is a short 
narrative discussing intent. The Diverse Business 
Inclusion Plan (only required for phase 2) is an actual 
‘commitment’ to the proposed goals. 
 
Both are counted toward the submittal page limit. 

 

2. Sign-in as captured in chat: 

Drew Coombs, JA Brennan Associates, PLLC 

Tessa Gardner-Brown, Floyd|Snider 

Trish Scott, McMillen 

Scott Stainer, KPFF 

Kacy Hillman, Stantec 

Peter Denato, Environmental Science Associates 

Rich Hoey, City of Olympia 
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Sarah Reich, ECONorthwest 

Jenna Franklin, Consor, Community Outreach and Public Involvement 

Younes Nouri, Moffatt & Nichol 

Jim Brennan, J.A. Brennan Associates, Landscape Architects and Planners 

 
3. Attachments: 
 

1. Informational Meeting Presentation 
 

This addendum does not amend the due date or time for submission of Statements of Qualifications. 

End of Addendum #1 
 
 
 
 
 
 



Deschutes Estuary Restoration
RFQ Informational Session

John Lyons, Assistant Program Manager - Planning
FPS

June 2023



PURPOSE

• This request for qualifications is to advance the preferred alternative 
of the final environmental impact statement for the Capitol Lake-
Deschutes Estuary long-term management project completed 
October, 2022. 

• DES seeks qualified firms to provide comprehensive project 
management services for an estuary restoration project. We are 
looking for a knowledgeable and experienced firm that can oversee 
all aspects of the project, ensuring its successful execution within 
the defined timelines, budgetary constraints, and environmental 
considerations. 



PROVISO

“$7,000,000 of the natural climate solutions account—state 
appropriation is provided solely to advance the preferred alternative of 
the final environmental impact statement for the capitol lake-Deschutes 
estuary long-term management project completed on October 7, 2022. 
At a minimum, the department shall: 

(a) Make tangible progress toward the next phase of design and 
permitting; 

(b) Advance the memorandum of understanding for governance and 
funding of a restored estuary to an interlocal agreement that will govern 
long-term management of the restored estuary; and 

(c) Initiate grant funding applications for design and permitting.” 



SCOPE
Project Planning and Development 

Contractor Selection and Management

Monitoring and Evaluation

Community Engagement and Stakeholder Coordination

Project Communications and Coordination

Coordination with Local Governments

Grant Research and Application

Permit Submittals and Compliance

Pre-Design (5th Avenue Bridge, Deschutes Parkway Reconfiguration, Geotechnical)

30% Design



PROJECT GOALS
• In 2016, Enterprise Services, in coordination with the Squaxin Island Tribe, 

governmental and agency partners, and the community, identified four 
primary goals for long-term management of the Deschutes Estuary that 
should be satisfied by any long-term management alternative.

1. Improve water quality. 
2. Improve ecological functions. 
3. Manage sediment accumulation and deposition. 
4. Enhance community use of the resource. 



QUESTIONS?


